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Effective November 05, 2014 
      Supersedes January 19, 2012 

 
 

BIDDING INSTRUCTIONS 
 
FOR ALL PROJECTS: 
 
1. Use pen and ink to complete all paper Bids. 
2. As a minimum, the following must be received prior to the time of Bid opening: 
 
For a Paper Bid: 

a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid 
Amendments form, c) the completed Schedule of Items, d) two copies of the 
completed and signed Contract Offer, Agreement & Award form, e) a Bid Guaranty, 
(if required), and f) any other certifications or Bid requirements listed in the Bid 
Documents as due by Bid opening. 

For an Electronic Bid: 
a) a completed Bid using Expedite® software and submitted via the Bid Express™ web- 

based service, b) an electronic Bid Guaranty (if required) or a faxed copy of a Bid 
Bond (with original to be delivered within 72 hours), and c) any other Certifications 
or Bid requirements listed in the Bid Documents as due by Bid opening. 

3. Include prices for all items in the Schedule of Items (excluding non-selected alternates). 
4. Bid Guaranty acceptable forms are: 

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or 
on a form that does not contain any significant variations from the Department’s form 
as determined by the Department) for 5% of the Bid Amount or 

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order 
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors 
or 

c)   an electronic bid bond submitted with an electronic bid. 
 

5. If a paper Bid is to be sent, “FedEx First Overnight” delivery is suggested as the package is 
delivered directly to the DOT Headquarters Building located at 16 Child Street in Augusta. 
Other means, such as U.S. Postal Service’s Express Mail has proven not to be reliable. 

 
IN ADDITION, FOR FEDERAL AID PROJECTS: 
 
6. Complete the DBE Proposed Utilization form, and submit with your bid. If you are 

submitting your bid electronically, you must FAX the form to (207) 624-3431. This is a 
curable defect. 

 
 

If you need further information regarding Bid preparation, call the DOT 
Contracts Section at (207) 624-3410. 

 
For complete bidding requirements, refer to Section 102 of the Maine Department 

of Transportation, Standard Specifications, November 2014 Edition. 
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                                                                                                                                                                    June 3, 2015 
                                                                                                                                  Supersedes November 05, 2014 

NOTICE 
 
The Maine Department of Transportation is attempting to improve the way Bid 
Amendments/Addendums are handled, and allow for an electronic downloading of bid 
packages from our website, while continuing to maintain an optional plan holders list. 
 
Prospective bidders, subcontractors or suppliers who wish to download a copy of the 
bid package and receive a courtesy notification of project specific bid amendments must 
fill out the on-line plan holder registration form and provide an email address to the 
MDOT Contracts mailbox at: MDOT.contracts@maine.gov  Each bid package will require 
a separate request. 
 
Additionally, interested parties will be responsible for reviewing and retrieving the Bid 
Amendments from our web site, and acknowledging receipt and incorporating those 
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form. 
 
The downloading of bid packages from the MDOT website is not the same as providing 
an electronic bid to the Department. Electronic bids must be submitted via 
http://www.BIDX.com For information on electronic bidding contact Rebecca Snowden at 
rebecca.snowden@maine.gov  or Diane Barnes at diane.barnes@maine.gov  
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NOTICE 
 

For security and other reasons, all Bid Packages which are 
mailed, shall be provided in double (one envelope inside the 
other) envelopes. The Inner Envelope shall have the following 
information provided on it: 
 
 Bid Enclosed - Do Not Open 
 PIN: 
 Town: 
 Date of Bid Opening: 

Name of Contractor with mailing address and telephone 
number: 

 
In Addition to the usual address information, the Outer Envelope 
should have written or typed on it: 
 
 Double Envelope: Bid Enclosed 
 PIN: 
 Town: 
 Date of Bid Opening: 
 Name of Contractor: 

This should not be much of a change for those of you who 
use Federal Express or similar services. 

 
Hand-carried Bids may be in one envelope as before, and should 
be marked with the following infrormation: 
 
 Bid Enclosed: Do Not Open 
 PIN: 
 Town: 
 Name of Contractor: 

October 16, 2001 
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STATE OF MAINE DEPARTMENT OF TRANSPORTATION 
Bid Guaranty-Bid Bond Form 

 
KNOW ALL MEN BY THESE PRESENTS THAT        
 
    , of the City/Town of    and State of   
 
as Principal, and                 as Surety, a 
 
Corporation duly organized under the laws of the State of               and having a usual place of 
 
Business in       and hereby held and firmly bound unto the Treasurer of 
 
the State of Maine in the sum of                     ,for payment which Principal and Surety bind 
 
themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.    
 
 
The condition of this obligation is that the Principal has submitted to the Maine Department of       
 
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a       
 
part herein, to enter into a written contract for the construction of       
 
             
 
       and if the Department shall accept said bid  
 
and the Principal shall execute and deliver a contract in the form attached hereto (properly  
 
completed in accordance with said bid) and shall furnish bonds for this faithful performance of  
 
said contract, and for the payment of all persons performing labor or furnishing material in  
 
connection therewith, and shall in all other respects perform the agreement created by the  
 
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full  
 
force, and effect. 
 
    Signed and sealed this  day of    20  
 
WITNESS:      PRINCIPAL: 
 
       By      
 
       By:      
 
       By:      
 
WITNESS      SURETY: 
       By      
 
       By:      
 
       Name of Local Agency:        
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NOTICE 
 

Bidders: 
 
Please use the attached “Request for Information” form when submitting 
questions concerning specific Contracts that have been advertised for Bid, 
include additional numbered pages as required.  RFI’s may be faxed to 
207-624-3431,  submitted electronically through the Departments web 
page of advertised projects by selecting the RFI tab on the project details 
page or via e-mail to RFI-Contracts.MDOT@maine.gov.  
 
These are the only allowable mechanisms for answering Project specific 
questions. Maine DOT will not be bound to any answers to Project 
specific questions received during the Bidding phase through other 
processes.   
 
When submitting RFIs by Email please follow the same guidelines as 
stated on the “Request for Information” form and include the word “RFI” 
along with the Project name and Identification number in the subject line.  
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                                     State of Maine                  RFI No: ________ 
Department of Transportation 

 

REQUEST FOR INFORMATION 
  
                                    Date _______________     Time __________  
 
 
Information Requested for:  
 
WIN(S): _________________  Town(s):  __________________________ Bid Date: _______________  

Question(s):_____________________________________________ 
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
Request by: 
Company Name:______________________________Phone:(______)___________________ 
 
Email:  _________________________________ Fax:  (_____)________________________ 
 
Complete this form and fax to 207-624-3431, Attn: Project Manager (name listed on the 
“Notice to Contractors”), or Email questions to RFI-Contracts.MDOT@maine.gov, Please 
include the word “RFI” along with the Project Name and Identification Number  in the 
Subject line, or electronically by using the RFI Tab located on the Individual Projects Detail 
page. 
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September 14, 2007 

Vendor Registration 
 
Prospective Bidders must register as a vendor with the Department of Administrative & 
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive 
payment without first being registered. Vendors/Contractors will find information and 
register through the following link – 
http://www.maine.gov/purchases/venbid/index.shtml 
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UNION 
18565.00 

  April 14, 2011 
Supersedes August 3, 2004 

Page 1 of 1 

 
SPECIAL PROVISION 102.7.3 

ACKNOWLEDGMENT OF BID AMENDMENTS 
 

 
With this form, the Bidder acknowledges its responsibility to check for all 

Amendments to the Bid Package. For each Project under Advertisement, Amendments are 
located at http://www.maine.gov/mdot/contractors/ . It is the responsibility of the Bidder to 
determine if there are Amendments to the Project, to download them, to incorporate them 
into their Bid Package, and to reference the Amendment number and the date on the form 
below. The Maine DOT will not post Bid Amendments any later than noon the day before 
Bid opening without individually notifying all the planholders. 

 
 

Amendment Number Date 
  
  
  
  
  
  
  
  
  
  

 
 

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has 
received all of the above referenced Amendments to the Bid Package.   
 
 
 
 
 

 
                         CONTRACTOR 
 
          ____         ________________ __ 
   Date     Signature of authorized representative            
 
          _____________________________    
                                 (Name and Title Printed) 
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Maine Department of Transportation

5/11/2016

Proposal ID: 018565.00 Project(s): 018565.00

1 HIGHWAY ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

_________._____

0010 203.20

COMMON EXCAVATION CY

440.000

_________._____

_________._____

0020 203.25

GRANULAR BORROW CY

50.000

_________._____

_________._____

0030 206.07

STRUCTURAL ROCK EXCAVATION -
DRAINAGE AND MINOR
STRUCTURES

CY

10.000

_________._____

_________._____

0040 304.10

AGGREGATE SUBBASE COURSE -
GRAVEL

CY

330.000

_________._____

_________._____

0050 403.208

HOT MIX ASPHALT 12.5 MM HMA
SURFACE

T

60.000

_________._____

_________._____

0060 403.213

HOT MIX ASPHALT 12.5 MM BASE T

120.000

_________._____

_________._____

0070 409.15

BITUMINOUS TACK COAT - APPLIED G

30.000

_________._____

0080 511.07

COFFERDAM: UPSTREAM _________._____LUMP SUM LUMP SUM

0090 511.07

COFFERDAM: DOWNSTREAM _________._____LUMP SUM LUMP SUM

0100 524.301

TEMPORARY STRUCTURAL
SUPPORT

_________._____LUMP SUM LUMP SUM

0110 526.301

TEMPORARY CONCRETE BARRIER
TYPE I

_________._____LUMP SUM LUMP SUM

_________._____

0120 527.34

WORK ZONE CRASH CUSHIONS UN

2.000

_________._____

Proposal Schedule of Items Page 1 of 4
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Maine Department of Transportation

5/11/2016

Proposal ID: 018565.00 Project(s): 018565.00

1 HIGHWAY ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

_________._____

0130 603.543

120" REINFORCED CONCRETE  PIPE
CLASS IV - STATE SUPPLIED

LF

88.000

_________._____

_________._____

0140 603.55

CONCRETE PIPE TIES GP

10.000

_________._____

_________._____

0150 606.3651

GUARDRAIL-REMOVE, MODIFY, AND
RESET EXISTING TO 3D

LF

300.000

_________._____

_________._____

0160 610.09

HAND LAID RIPRAP CY

210.000

_________._____

_________._____

0170 615.07

LOAM CY

10.000

_________._____

_________._____

0180 618.14

SEEDING METHOD NUMBER 2 UN

1.000

_________._____

_________._____

0190 619.12

MULCH UN

1.000

_________._____

_________._____

0200 619.14

EROSION CONTROL MIX CY

10.000

_________._____

_________._____

0210 620.60

SEPARATION GEOTEXTILE SY

260.000

_________._____

_________._____

0220 620.65

REINFORCEMENT GEOGRID SY

480.000

_________._____

_________._____

0230 627.733

4" WHITE OR YELLOW PAINTED
PAVEMENT MARKING LINE

LF

345.000

_________._____

_________._____

0240 629.05

HAND LABOR, STRAIGHT TIME HR

20.000

_________._____

Proposal Schedule of Items Page 2 of 4
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Maine Department of Transportation

5/11/2016

Proposal ID: 018565.00 Project(s): 018565.00

1 HIGHWAY ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

_________._____

0250 631.12

ALL PURPOSE EXCAVATOR
(INCLUDING OPERATOR)

HR

10.000

_________._____

_________._____

0260 631.172

TRUCK - LARGE (INCLUDING
OPERATOR)

HR

20.000

_________._____

_________._____

0270 639.19

FIELD OFFICE TYPE B EA

1.000

_________._____

0280 643.72

TEMPORARY TRAFFIC SIGNAL _________._____LUMP SUM LUMP SUM

_________._____

0290 652.312

TYPE III BARRICADE EA

6.000

_________._____

_________._____

0300 652.33

DRUM EA

25.000

_________._____

_________._____

0310 652.34

CONE EA

50.000

_________._____

_________._____

0320 652.35

CONSTRUCTION SIGNS SF

300.000

_________._____

_________._____

0330 652.36

MAINTENANCE OF TRAFFIC
CONTROL DEVICES

CD

30.000

_________._____

_________._____

0340 652.38

FLAGGER HR

120.000

_________._____

_________._____

0350 652.41

PORTABLE CHANGEABLE MESSAGE
SIGN

EA

2.000

_________._____

0360 656.75

TEMPORARY SOIL EROSION AND
WATER POLLUTION CONTROL

_________._____LUMP SUM LUMP SUM

Proposal Schedule of Items Page 3 of 4
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Maine Department of Transportation

5/11/2016

Proposal ID: 018565.00 Project(s): 018565.00

1 HIGHWAY ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

0370 659.10

MOBILIZATION _________._____LUMP SUM LUMP SUM

Section: 1 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 4 of 4
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________        ____________                              
a corporation or other legal entity organized under the laws of the State of _   _______, with 
its principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, WIN No. 18565.00 for the 
Large Culvert Replacement in the town of Union, County of Knox, Maine.  The 
Work includes construction, maintenance during construction, warranty as provided in 
the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
August 27, 2016.  Further, the Department may deduct from moneys otherwise due the 
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections 
107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, November 2014 Edition and related Special Provisions.   
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is __________________________ ____________________    _ 
___________________________________________________________________                              
$_ ________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
November 2014 Edition, Standard Details November 2014 Edition as updated through 
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement; 
and Contract Bonds.   It is agreed and understood that this Contract will be governed 
by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in the Contract are still 
complete and accurate as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications November 2014 Edition, Standard Details November 2014 Edition as 
updated through advertisement, Supplemental Specifications, Special Provisions, 
Contract Agreement; and Contract Bonds contained herein for construction of: WIN 
No. 18565.00 for the Large Culvert Replacement in the town of Union, County of 
Knox, State of Maine, on which bids will be received until the time specified in the 
“Notice to Contractors” do(es) hereby bid and offer to enter into this contract to supply 
all the materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
As Offeror also agrees: 

 
First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
November 2014 Edition, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
November 2014 Edition and complete the Work within the time limits given in the 
Special Provisions of this Contract. 

 
Fourth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
 
Fifth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
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IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: David Bernhardt, Commissioner 
 
       
          Witness 
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________        ____________                              
a corporation or other legal entity organized under the laws of the State of _   _______, with 
its principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, WIN No. 18565.00 for the 
Large Culvert Replacement in the town of Union, County of Knox, Maine.  The 
Work includes construction, maintenance during construction, warranty as provided in 
the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
August 27, 2016.  Further, the Department may deduct from moneys otherwise due the 
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections 
107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, November 2014 Edition and related Special Provisions.   
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is __________________________ ____________________    _ 
___________________________________________________________________                              
$_ ________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
November 2014 Edition, Standard Details November 2014 Edition as updated through 
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement; 
and Contract Bonds.   It is agreed and understood that this Contract will be governed 
by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in the Contract are still 
complete and accurate as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications November 2014 Edition, Standard Details November 2014 Edition as 
updated through advertisement, Supplemental Specifications, Special Provisions, 
Contract Agreement; and Contract Bonds contained herein for construction of: WIN 
No. 18565.00 for the Large Culvert Replacement in the town of Union, County of 
Knox, State of Maine, on which bids will be received until the time specified in the 
“Notice to Contractors” do(es) hereby bid and offer to enter into this contract to supply 
all the materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
As Offeror also agrees: 

 
First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
November 2014 Edition, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
November 2014 Edition and complete the Work within the time limits given in the 
Special Provisions of this Contract. 

 
Fourth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
 
Fifth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
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IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: David Bernhardt, Commissioner 
 
       
          Witness 
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT m ade on the date last signed be low, by an d between the State of Maine,  
acting through and by its Departm ent of Trans portation (D epartment), an agency of state  
government with its principal adm inistrative offices located at Child Street Augusta, Maine, 
with a m ailing address at 16 State H ouse Station, Augusta , Maine 04333-0016, and 
_________(Name of the firm bidding the job)__________________                        
a corporation or other legal entity organized unde r the laws of the St ate of Maine, with its 
principal place of business located at ___(address of the firm bidding the job)     _____  
________________________________________________________________________ 
 
The Department and the Contractor, in considera tion of the mutual pro mises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to com plete all W ork as specified o r indicated in the Contract 
including E xtra W ork in conform ity with the Contract,  PI N No. 1224.00, for the Hot 
Mix Asphalt Overlay in the town/city of  South Nowhere, County of   Washington, 
Maine.  The W ork includes construction, m aintenance during construction, warranty as 
provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for fu rnishing all supervision, labor, equipm ent, 
tools supplies, perm anent m aterials and tem porary m aterials required to perform  the 
Work inclu ding constr uction qua lity con trol includ ing inspec tion, testing a nd 
documentation, all required docum entation at th e conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Departm ent shall have the right to alte r the nature and exten t of the W ork as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees  to com plete all Work, except warranty work, on or bef ore 
November 15, 2006.  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections 
107.7 and 107.8 of the State of Maine Depa rtment of Transportation Standard 
Specifications, Revision of December 2002 and related Special Provisions. 
 
   
 
 
 

23



 

C. Price. 
 

The quantities given in the Schedule of Item s of the Bid Package will b e used as  the 
basis for determining the original Contract  amount and for determ ining the amounts of 
the required Performance Surety Bond and Paym ent Surety Bond, and that the am ount 
of this offer  is ____(Place bid here in alphabetical form such as One Hundred and 
Two dollars and 10 cents) ________________________________                        
$_ (repeat bid here in numerical terms, such as $102.10)__________ Performance 
Bond and Payment Bond each being 100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which  may be am ended, m odified, or supplem ented in writing  only , 
consists of the Contract docum ents as defi ned in the Plans, Standard Specifications, 
Revision o f Dece mber 2002, Standard Details Revision of Decem ber 2002, 
Supplemental Specifications, Special Provisi ons, Contract Agreem ent; and Contract 
Bonds.   It is ag reed and unders tood that  this Contract will be gov erned by th e 
documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifi es that to the best of the Contractor’s  
knowledge and belief: 
 
1. All of the statem ents, representations, cove nants, a nd/or ce rtifications required or 

set f orth in  the Bid  an d the Bid  Docum ents, including those in Appendix A to 
Division 10 0 of the S tandard Specifica tions Revision  of Decem ber 2002 (Federal 
Contract Provisions Supplem ent), and the C ontract are still co mplete and accu rate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contract ual, or financial impedim ent to entering 

into this Contract. 
 
3. The person signing below is legally aut horized by the Contractor to sign this 

Contract on behalf of the Contractor and to  legally bind the Contractor to the term s 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully exam ined the site of work, the Plans, Standard 
Specifications, Revision  of Decem ber 2002, St andard Details Revision  of Decem ber 
2002, Supplem ental Specifications, Special Provisions, Contract A greement; and 
Contract Bonds contained herein for construction of:  

 
 ________PIN  1234.00  South Nowhere, Hot Mix Asphalt Overlay                        , 

State of Maine, on which bids will be receive d until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to en ter into this contra ct to supply all the 
materials, tools, equipm ent and l abor to c onstruct the whole of the W ork in strict 
accordance with the term s and conditions of th is Contract at the unit prices in the  
attached “Schedule of Items”.    

 
The Offeror agrees to perform  the work re quired at the price sp ecified above and in 
accordance with th e bids provid ed in the at tached “Sch edule of Item s” in strict 
accordance with the term s of th is solicitation, and to provid e the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attach ed “Schedule o f Items”, which 
may be ordered by the Resident, and to accept as full com pensation the am ount 
determined upon a “Force Account” basis as provided in the Sta ndard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, cashier’s 
check, certificate of deposit or U. S. Postal  Money Order in the a mount given in the 
“Notice to Contractors”, payable to th e Treasurer of the State o f Maine an d 
accompanying this bid, shall be forfeited, as liq uidated damages, if in case this bid is 
accepted, an d the undersigned shall fail to abid e by the term s and conditions of the 
offer and fail to furnish satisfactory insura nce and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
Revision of 2002 and com plete the W ork with in the tim e limits given in the Special 
Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Noti ce (Additional Instructions to Bidders) and 
submit a completed Contrac tor’s Disadvan taged Business Enterpr ise Utilization Plan 
with their bid. 

  
Fifth:  That this of fer shall remain open for 30 calendar days after the date of opening 
of bids.    
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Sixth:  The Bidder hereby certif ies, to the best of its know ledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusio n, or o therwise taken any ac tion in res traint of  com petitive bidd ing in  
connection with its bid, and its subsequent contract with the Department. 
 
 

IN W ITNESS WHE REOF, the Cont ractor, f or itse lf, its  succe ssors and assigns, hereby 
execute two duplicate o riginals of this Agreemen t and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ ______________(Sign Here)_______________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____(Witness Sign Here)__       __ __________(Print Name Here)____________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.    This award consumm ates the Con tract, and  the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
 
________________________________ __________________________________ 
                         Date                                        By: David Bernhardt, Commissioner 
 
 
________________________________ 
       (Witness) 
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      BOND # _____________________ 

CONTRACT PERFORMANCE BOND 
(Surety Company Form) 

KNOW ALL MEN BY THESE PRESENTS: That ______________________________ 
___________________ in the State of _________________________, as principal, 
and………………………………………............................................................................., 
a corporation duly organized under the la ws of the State of ........................ and having a 
usual place of business ...................... .................................................................................., 
 as Surety, are held and firm ly bound unto the Treasurer of the State of Maine in the sum  
of ______________________________________ and 00/100 Dollars ($                    ), 
to be paid said Treasurer of the State of Maine or his successors in office, for which 
payment well and truly to be m ade, Principa l and Surety bind them selves, their heirs, 
executors and adm inistrators, successors a nd assigns, jointly and severally by these 
presents. 

The condition of  this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Num ber ____________ in the Municipality of 
______________________ prom ptly and faithfully perfor ms the Contract, then this 
obligation shall be null and void; otherwise it shall remain in full force and effect. 

The Surety hereby waives notice of any altera tion or extension of time made by the State 
of Maine. 

Signed and sealed this .................................. day of ............................................, 20….. .  

WITNESSES: SIGNATURES: 
 CONTRACTOR: 
Signature....................................................     ..........................................…........................ 
Print Name Legibly ...................................     Print Name Legibly ...……......................... 
 SURETY: 
Signature ...................................................     .....……........................................................ 
Print Name Legibly ..................................     Print Name Legibly ..................................... 
SURETY ADDRESS: NAME OF LOCAL AGENCY: 
..................................................................      ADDRESS .................................................. 
..................................................................      ..……………............................................... 
..................................................................      .......…………….......................................... 
TELEPHONE...........................................      .......…………….......................................... 

vii
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BOND # _______________________ 

CONTRACT PAYMENT BOND 
(Surety Company Form) 

KNOW ALL MEN BY THESE PRESENTS: That ______________________________  
_______________________ in the State of ______________________, as principal, 
and....................................................................….................................................................. 
a corporation duly organized under the la ws of the State of .......................... and having a 
usual place of business in .....................…………………………………………………., 
as Surety, are held and firm ly bound unto the Tr easurer of the State of Maine for the use 
and benefit of claim ants as herein below defined, in the sum  of  
__________________________________________ and 00/100 Dollars ($                    ) 
for the payment whereof Principal and Surety bind them selves, their heirs, executors and 
administrators, successors and assigns, jointly and severally by these presents. 

The condition of  this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Num ber ____________ in the Municipality of 
_________________________ promptly satisfies all claims and demands incurred for all 
labor and material, used or required by him in connection with the work contemplated  by 
said Contract, and fully reim burses the ob ligee for all outlay and expense which the 
obligee may incur in making good any default of sa id Principal, then this obligation shall 
be null and void; otherwise it shall remain in full force and effect. 

A claim ant is defined as one  having a direct contract with the Principal or with a 
Subcontractor of the Principal for labor, m aterial or both, used or reasonably required for 
use in the performance of the contract. 

Signed and sealed this ............................. day of ...………......................................., 20 ... . 
WITNESS:     SIGNATURES: 

CONTRACTOR: 
Signature……............................................     ......…............................................................. 
Print Name Legibly .........................……..     Print Name Legibly .…................................. 

SURETY: 
Signature....................................................      ...…............................................................... 
Print Name Legibly ..................................     Print Name Legibly .….................................. 
SURETY ADDRESS:  NAME OF LOCAL AGENCY: 
...…............................................................ ADDRESS …................................................ 
................................................................... …………….................................................... 
TELEPHONE ........................................... ………………................................................ 

viii 
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March 14, 2007 
Supersedes March 3, 1966 

1 of 1 

Non-federal Projects Only 

NOTICE TO CONTRACTORS - PREFERRED EMPLOYEES 

Sec. 1303.  Public Works; minimum wage 

In the employment of laborers in the construction of public works, including state 
highways, by the State or by persons contracting for the construction, preference must 
first be given to citizens of the State who are qualified to perform the work to which the 
employment relates and, if they can not be obtained in sufficient numbers, then to 
citizens of the United States. Every contract for public works construction must contain a 
provision for employing citizens of this State or the United States. The hourly wage and 
benefit rate paid to laborers employed in the construction of public works, including state 
highways, may not be less than the fair minimum rate as determined in accordance with 
section 1308. Any contractor who knowingly and willfully violates this section is subject 
to a fine of not less than $250 per employee violation. Each day that any contractor 
employs a laborer at less than the wage and benefit minimum stipulated in this section 
constitutes a separate violation of this section. [1997, c. 757, §1 (amd).] 
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Town:   UNION  
Project: 18565.00 
Date:     December 28, 2015 
 

 

MMB Page 1 of 1 Utility Spec (Ver. 1-2014) 

 
SPECIAL PROVISIONS 

SECTION 104 
Utilities 

 
 
UTILITY COORDINATION 
The contractor has primary responsibility for coordinating their work with utilities after contract 
award.  The contractor shall communicate directly with the utilities regarding any utility work 
necessary to maintain the contractor’s schedule and prevent project construction delays.  The 
contractor shall notify the resident of any issues. 
 
THE CONTRACTOR SHALL PLAN AND CONDUCT WORK ACCORDINGLY. 
 
MEETING 
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard 
Specifications IS NOT required. 
 
GENERAL INFORMATION 
 
These Special Provisions outline the arrangements that have been made by the Department for 
utility and/or railroad work to be undertaken in conjunction with this project.  The following list 
identifies all known utilities or railroads having facilities presently located within the limits of 
this project or intending to install facilities during project construction. 
 
Temporary utility adjustments are not anticipated on this project however, should the contractor 
choose to have any poles temporarily relocated, all work will be done by Pole owner at the 
contractor’s request and expense at no additional cost to the Department. 
 
No Utility adjustments are anticipated as part of this project.  
 
UTILITY SIGNING 
 
Any utility working within the construction limits of this project shall ensure that the traveling 
public is adequately protected at all times. All work areas shall be signed, lighted, and traffic 
flaggers employed as determined by field conditions. All traffic controls shall be in accordance 
with the latest edition of the Manual on Uniform Traffic Control Devices for Streets and 
Highways, as issued by the Federal Highway Administration. 
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Union 
018565.00 
Route 17 

May 10, 2016 
 

SPECIAL PROVISION 
SECTION 105 

(LIMITATIONS OF OPERATIONS) 
 

Page 1 of 1 

1. A 24 hour notice is required for any changes in work schedule. 
 
2. A 48 hour notice is required for a change in paving operations. 

 
3. The Contractor shall maintain at a minimum one-way alternating traffic 

controlled by a temporary traffic signal. Signal timing will be provided by the 
Department. 

 
4. The Contractor shall provide the Resident with a minimum on 10 days’ notice 

prior to installation of cofferdams to allow coordination on lowering of the 
water elevation in Mill Stream. 
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 Town:  Union   
 PIN #:  18565.00  
 Date:  4/13/16 

 
SPECIAL PROVISION 

SECTION 105 
General Scope of Work 

(Environmental Requirements) 
 
In-Water work consists of any activity conducted below the normal high water mark of a river, steam, brook, 
lake, pond or “Coastal Wetland” areas that are subject to tidal action during the highest tide level for the year 
which an activity is proposed as identified in the tide tables published by the National Ocean Service.  
http://www.oceanservice.noaa.gov/   For the full definition of “Coastal Wetlands”, please refer to 38 MRSA 
480-B(2).    
 
I.  There is no time of year restriction for the in-water work  

 
II. In-water work applies to the following water bodies at the following locations: 

1. Mill Stream located under Route 17, 0.21 mi. west of Buzzell Hill and Wotton Mills Roads  
 (44.2124 x -69.2266) 

 
III. Special Conditions:  

1. No added length to the culvert identified above in II shall be allowed and steel sheeting or steel plate 
cofferdams shall be used. 

 
IV. Approvals:  

1. Temporary Soil Erosion and Water Pollution Control Plan 
 
V. All activities are prohibited below the normal high water mark except for the following: 

1. Work within a cofferdam constructed according to MaineDOT’s Standard Specifications, Special 
Provision 511 for this project and in adherence with the contractors approved “Soil Erosion and 
Water Pollution Control Plan”.  

 
VI. No work is allowed that completely blocks a river, stream, or brook without providing downstream flow. 
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Project No.: 018565.00 
                 
 

SPECIAL PROVISION 105 
CONSTRUCTION AREA 

 
 A Construction Area located in the Town of Union has been established by the Maine Department of 
Transportation (MDOT) in accordance with provisions of  29-A § 2382 Maine Revised Statutes Annotated 
(MRSA). 
 

(a) The section of highway under construction in Knox County, Project No. 018565.00 is located on 
Route 17, 0.21 mi. west of the intersection of Route 17 and Buzzell Hill Road. 
 

Per 29-A § 2382 (7) MRSA, the MDOT may “issue permits for stated periods of time for loads and 
equipment employed on public way construction projects, United States Government projects or 
construction of private ways, when within construction areas established by the Department of 
Transportation. The permit: 
 
A. Must be procured from the municipal officers for a construction area within that municipality;  
 
B. May require the contractor to be responsible for damage to ways used in the construction areas and 
may provide for:  
 
(1) Withholding by the agency contracting the work of final payment under contract; or 
 
(2) The furnishing of a bond by the contractor to guarantee suitable repair or payment of damages. 
 
The suitability of repairs or the amount of damage is to be determined by the Department of 
Transportation on state-maintained ways and bridges, otherwise by the municipal officers; 
 
C. May be granted by the Department of Transportation or by the state engineer in charge of the 
construction contract; and 
 
D. For construction areas, carries no fee and does not come within the scope of this section.” 
 
The Municipal Officers for the Town of Union agreed that an Overlimit Permit will be issued to the 
Contractor for the purpose of using loads and equipment on municipal ways in excess of the limits as 
specified in 29-A MRSA, on the municipal ways as described in the “Construction Area”. 
 
As noted above, a bond may be required by the municipality, the exact amount of said bond to be 
determined prior to use of any municipal way.  The MDOT will assist in determining the bond amount if 
requested by the municipality.   
 
The maximum speed limits for trucks on any town way will be 25 mph (40 km per hour) unless a higher 
legal limit is specifically agreed upon in writing by the Municipal Officers concerned. 
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October 25, 2011 
Supersedes December 12, 2002 

 
 1 of 1 

 
SPECIAL PROVISION 

SECTION 107 
SCHEDULING OF WORK 

 
Replace Section 107.4.2 with the following: 
 
”107.4.2 Schedule of Work Required  Within 21 Days of Contract Execution and before 
beginning any on-site activities, the Contractor shall provide the Department with its 
Schedule of Work.  The Contractor shall plan the Work, including the activity of 
Subcontractors, vendors, and suppliers, such that all Work will be performed in 
Substantial Conformity with its Schedule of Work.  The Schedule must include sufficient 
time for the Department to perform its functions as indicated in this Contract, including 
QA inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and 
review of Working Drawings. 
 
 At a minimum, the Schedule of Work shall include a bar chart which shows the major 
Work activities, milestones, durations, submittals and approvals, and a timeline.  
Milestones to be included in the schedule include:  (A) start of Work,  (B) beginning and 
ending of planned Work suspensions,  (C) Completion of Physical Work, and  (D) 
Completion.  If the Contractor Plans to Complete the Work before the specified 
Completion date, the Schedule shall so indicate. 
 
 Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the 
Schedule of Work complies with the Contract. 
 
 The Department will review the Schedule of Work and provide comments to the 
Contractor within 20 days of receipt of the schedule.  The Contractor will make the 
requested changes to the schedule and issue the finalized version to the Department.” 
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Union 
018565.00 
Route 17 

May 4, 2016 
 

SPECIAL PROVISION 
SECTION 107 

PROSECUTION & PROGRESS 
(CONTRACT TIME) 

Page 1 of 1 

 
 

1. The Contractor will be allowed to commence work immediately provided all 
required plans/submittals have been received and approved by the Department.   

                           
2. Completion date for this Contract is August 27, 2016. 

 
3. Lane closures will not be permitted between the dates of August 20, 2016 and 

September 5, 2016. 
 

4. For every weekday not worked once operations commence, the Contractor will be 
charged Supplemental Liquidated Damages per calendar day at the rate stated in 
Section 107.7.2 of the State of Maine Department of Transportation Standard 
Specifications – Revision of November 2014. 
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January 15, 2016 
             

SPECIAL PROVISION 
SECTION 401 - HOT MIX ASPHALT PAVEMENT 

 
The Standard Specification 401 – Hot Mix Asphalt Pavement, has been modified with the following revisions. 
All sections not revised by this Supplemental Specification shall be as outlined in Section 401 of the Standard 
Specifications. 
 
401.18 Quality Control Method A, B & C  The Contractor shall operate in accordance with the approved 
Quality Control Plan (QCP) to assure a product meeting the contract requirements.  The QCP shall meet the 
requirements of Section 106.6 - Acceptance and this Section.  The Contractor shall not begin paving operations 
until the Department approves the QCP in writing.   
 
The Contractor shall cease paving operations whenever one of the following occurs on a lot in progress: 
 

a. Method A: The Pay Factor for VMA, Voids @ Nd, Percent PGAB, composite gradation, VFB, fines 
to effective binder or density using all Acceptance or all Quality Control tests for the current lot is less 
than 0.85. No ceasing of paving operations shall be required for fines to effective binder if the mean 
test value is equal to the LSL or USL and s = 0. 

b. Method B: The Pay Factor for VMA, Voids @ Nd, Percent PGAB, composite gradation, VFB, fines 
to effective binder or density using all Acceptance or all Quality Control tests for the current lot is less 
than 0.90. No ceasing of paving operations shall be required for fines to effective binder if the mean 
test value is equal to the LSL or USL and s = 0. 

c.  Method C: The Pay Factor for Percent PGAB, percent passing the nominal maximum sieve, percent 
passing 2.36 mm sieve, percent passing 0.300 mm sieve, percent passing 0.075 mm sieve or density 
using all Acceptance or all available Quality Control tests for the current lot is less than 0.85. No 
ceasing of paving operations shall be required for percent passing the nominal maximum sieve, 
percent passing 2.36 mm sieve, percent passing 0.300 mm sieve, or percent passing 0.075 mm sieve if 
the mean test value is equal to the LSL or USL and s = 0. 

d.  The Coarse Aggregate Angularity or Fine Aggregate Angularity value falls below the requirements of 
Table 3: Aggregate Consensus Properties Criteria in Section 703.07 for the design traffic level. 

e.   Each of the first 2 control tests for a Method A or B lot fall outside the upper or lower limits for VMA, 
Voids @ Nd, or Percent PGAB; or under Method C, each of the first 2 control tests for the lot fall 
outside the upper or lower limits for the nominal maximum, 2.36 mm, 0.300 mm or 0.075 mm sieves, 
or percent PGAB. 

f.   The Flat and Elongated Particles value exceeds 10% by ASTM D4791. 
g. There is any visible damage to the aggregate due to over-densification other than on variable depth 

shim courses. 
h. The Contractor fails to follow the approved QCP. 
 

401.203 Method C  Lot Size will be the entire production per JMF for the project, or if so agreed at the Pre-
paving Conference, equal lots of up to 4500 tons, with unanticipated over-runs of up to 1500 ton rolled into the 
last lot. Sublot sizes shall be 750 ton for mixture properties, 500 ton for base or binder densities and 250 ton for 
surface densities. The minimum number of sublots for mixture properties shall be 4, and the minimum number 
of sublots for density shall be five. 
 

Page 1 of 2 
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January 15, 2016 
             

TABLE 7:  METHOD C ACCEPTANCE LIMITS 

Property USL and LSL 
Passing 4.75 mm and larger sieves Target +/-7% 
Passing 2.36 mm to 1.18 mm sieves Target +/-5% 
Passing 0.60 mm  Target +/-4% 
Passing 0.30 mm to 0.075 mm sieve Target +/-2% 
PGAB Content Target +/-0.4% 
% TMD (In place density) 95.0% +/- 2.5% 

 
 

Pay Adjustment Method C 
 
The Department will use density, Performance Graded Asphalt Binder content, and the percent passing the 
nominal maximum, 2.36 mm, 0.300 mm and 0.075 mm sieves for the type of HMA represented in the JMF. If the 
PGAB content falls below 0.80, then the PGAB pay factor shall be 0.55.  
 
Density: For mixes having a density requirement, the Department will determine a pay factor using Table 7: 
Method C Acceptance Limits: 
 
     PA   = (density PF- 1.0)(Q)(P)x0.50 
 
PGAB Content and Gradation  The Department will determine a pay factor using Table 7: Method C Acceptance 
Limits. The Department will calculate the price adjustment for Mixture Properties as follows: 

 
PA  = (% Passing Nom. Max PF-1.0)(Q)(P)X0.05+(% passing 2.36 mm PF-
1.0)(Q)(P)X0.05+(%passing 0.30 mm PF-1.0)(Q)(P)X0.05+(%passing 0.075 mm PF-
1.0)(Q)(P)X0.10+(PGAB PF-1.0)(Q)(P)X0.25 

 
401.223  Process for Dispute Resolution (Methods A B & C only)   
 

TABLE 10:   DISPUTE RESOLUTION VARIANCE LIMITS 

PGAB Content +/-0.4% 
Gmb +/-0.030 
Gmm +/-0.020 

Voids @ Nd +/-0.8% 
VMA +/-0.8% 

Passing 4.75 mm and larger sieves +/- 4.0% 
Passing 2.36 mm to 0.60 mm sieves +/- 3.0% 

Passing 0.30 mm  to 0.15 +/- 2.0 % 
0.075 mm sieve +/- 0.8% 

Page 2 of 2 
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Union 
018565.00 
Route 17 

Culvert Rehabilitation 
March 22, 2016 

 
SPECIAL PROVISION 

SECTION 403 
HOT MIX ASPHALT 

Desc. Of 
Course 

Grad 
Design. 

Item 
Number 

Total 
 Thick 

No. Of 
Layers 

Comp. Notes 

6” HMA Overlay Areas 
Mainline Travelway & Shoulders 

Wearing 12.5 mm 403.208 2” 1 1,4,10 
Base 12.5 mm 403.213 4” 2 1,4,10 

      
          

COMPLEMENTARY NOTES 
 

1. The required PGAB for this mixture will meet a PG 64-28 grading. 
4. The design traffic level for mix placed shall be 0.3 to <3 million ESALS.  The design, 

verification, Quality Control, and Acceptance tests for this mix will be performed at 50 
gyrations.   

10. Section 106.6 Acceptance, (2) Method D. 
 

Tack Coat 
A tack coat of emulsified asphalt, RS-1 or RS-1h, Item 409.15 shall be applied to any existing pavement 
at a rate of approximately 0.030 gal/yd², and on milled pavement approximately 0.05 gal/yd² prior to 
placing a new course. A fog coat of emulsified asphalt shall be applied between shim /base courses and 
surface course as well as to any bridge membrane prior to the placement of HMA layers at a rate not to 
exceed 0.030 gal/yd². Tack used will be paid for at the contract unit price for Item 409.15 Bituminous 
Tack Coat.  
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 Town:  Union  
 PIN #:  18565.00  
 Date:  4/13/16 

 
SPECIAL PROVISION 

SECTION 511 
Cofferdams 

(Environmental Requirements) 
 

Standard Specification 511 of the Standard Specifications remains in effect; however, 511.02 Materials is 
replaced by this Special Provision.  
 
511.02 Materials  The Contractor shall use steel sheeting or steel plate of adequate strength to allow for the safe 
execution of the Work.  No sandbags or other material, except for polyethylene sheeting or geotextiles used to 
prevent erosion from stream bypass measures shall be placed outside the steel cofferdams. 
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Union 
018565.00 
Route 17 

April 19, 2016 
 
 

 

Page 1 of 1 
 

SPECIAL PROVISION 
SECTION 524 

TEMPORARY STRUCTURAL SUPPORTS 
(Roadway Support for Staged Construction) 

 
524.01 Description This work shall consist of the design, fabrication, erection, maintenance, and 
removal of temporary structural support(s) for the purpose of supporting the partially excavated 
roadway and the existing structure during staged construction. 
 
524.03 Design Replace the last sentence of the first paragraph with the following: 
 
“Temporary support(s) shall be designed by a licensed Professional Engineer. All plans, 
computations, and working drawings shall be signed by that engineer and shall be submitted to 
the Resident for approval.” 
 
Add the following sentence: 
 
“The design for the Temporary Structural Support shall be submitted to the Resident at least 10 
days prior to the beginning of construction.” 
 
524.28 Method of Measurement Replace this entire section with the following: 
 
“Temporary Structural Support(s) will be measured as one lump sum in conformity with these 
specifications, satisfactorily designed, erected, maintained, and dismantled.” 
 
524.29 Basis of Payment Replace this entire section with the following: 
 
“Temporary Structural Supports will be paid for at the contract lump sum price and shall be 
considered full compensation for all materials, equipment, labor, and incidentals necessary for 
the design, fabrication, erection, maintenance, and removal of such supports in accordance with 
these specifications and the Contract Plans.” 
 
Pay Item Pay Unit
 
524.301 Temporary Structural Support LS 
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Union 
018565.00 
Route 17 

April 19, 2016 
 

Page 1 of 2 
 

 
SPECIAL PROVISION 

SECTION 603 
PIPE CULVERTS AND STORM DRAINS 

(State Supplied Culvert) 
 

603.01 Description This work shall consist of the loading, transportation, offloading, storage, and 
installation of a large culvert located at the maintenance lot at 386 Rockland Road, Washington, 
Maine. This culvert will be supplied by the State. 
 
603.02 Materials The large culvert will be supplied by the State. Any necessary gaskets not 
provided with the culvert shall be furnished by the contractor and will be considered incidental to 
this item. 
 
Excavated material shall be used for backfilling unless it is determined to be unsuitable by the 
Resident. If the material is unsuitable, backfill material shall conform to Section 703.19 – Granular 
Borrow. 
 
603.03 Construction Requirements The work shall conform to Section 603 – Pipe Culverts and 
Storm Drains, except as modified herein.  
 
603.031 Delivery of Precast Units The transportation and storage of the culvert sections shall be in 
a manner to prevent cracking or damage. 
 
The Contractor shall set precast members on ½ inch neoprene pads during shipment to prevent 
damage. The Contractor shall repair any damage to precast sections resulting from shipping or 
handling to the satisfaction of the Resident. 
 
The Contractor installing the precast units shall be responsible for loading the precast sections at 
the above mentioned address as well as offloading the sections at or near the project location. Any 
incidental materials needed to temporarily store the units at the project shall be provided by the 
Contractor and will be considered incidental to this item. 
 
The State supplied culvert will be located at the above address. The Resident will inform the 
Contractor of the date on which units will be available for pickup. The pickup shall be coordinated 
with the Department. 
 
603.032 Installation of Precast Units The excavation will be constructed in conformance with 
Section 206 – Structural Excavation, except that common excavation below subgrade will be 
considered incidental to this item. Rock excavation below subgrade will be paid under 206.07 – 
Structural Rock Excavation – Drainage and Minor Structures. 
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The Contractor shall place and compact bedding material as shown in the contract Plans prior to 
setting any culvert sections. Holes that were cast in the units for handling shall be filled with either 
Portland cement mortar or with precast plugs secured with Portland cement mortar or other 
approved adhesive. The Contractor shall completely fill the exterior face of joints between precast 
sections with an approved material and cover with a minimum of 12 inches wide of joint wrap. 
The surface shall be free of dirt and deleterious materials before applying the filler material and 
joint wrap. The Contractor shall install the external wrap in one continuous piece over each joint 
and ensure that the joint wrap remains in place during backfilling. Each section of pipe shall be 
connected with pipe ties that conform to Standard Details 603(10) and 603(11) or 603(12). 
 
Final assembly of the precast units shall be approved and accepted by the Resident prior to placing 
backfill. The Contractor shall backfill in accordance with the manufacturer’s instructions and the 
Contract Documents. When Granular Borrow is used for backfilling, Section 203.12 – 
Construction of Earth Embankment shall apply, except that the minimum required compaction 
shall be 92 percent as determined by AASHTO T180. Whenever a compaction test fails, the 
Contractor shall not place additional backfill over the area until the lift is compacted further and a 
passing test is achieved. When excavated material is used for backfill, compaction shall be 
performed in a method satisfactory to the Resident and no compaction tests will be required. 
 
The Contractor shall use hand-operated compactors within 5 feet of the structure as well as over 
the top until it is covered with at least 12 inches of backfill. Equipment weighing more than 12 
tons shall not be used until a minimum cover of 24 inches of backfill is placed and compacted. 
 
The excavation will be constructed in conformance with Section 206 – Structural Excavation, 
except that common excavation below subgrade will be considered incidental to this item. Rock 
excavation below subgrade will be paid under 206.07 – Structural Rock Excavation – Drainage 
and Minor Structures. 
 
If bedding material is required, it shall meet the requirements in the contract Plans. Gradation 
testing will be performed on the bedding material. 
 
603.04 Method of Measurement The large culvert installation will be measured for payment by the 
linear foot. 
 
603.05 Basis of Payment The accepted quantity of large culvert installed will be paid for at the 
contract lump sum price with such payment being full compensation for all transportation, labor, 
equipment, materials, professional services, and incidentals for installing the precast concrete 
culvert. Excavation below subgrade elevation and placing and compacting of backfill will be 
considered incidental to this item. Concrete pipe ties and Granular Borrow will be paid for 
separately under their respective Contract pay items. 
 
Pay Item Pay Unit
 
603.543 120” RCP Class IV – State Supplied LF/LS
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Memorandum

The purpose of this Memorandum is to present the design details and construction requirements 
for reinforced soil slopes in Union, Maine at the location of a proposed large culvert 
replacement.  The project is located approximately 0.21 miles west of the intersection of State 
Route 17 and Buzzell Hill Road.  Reinforced soil slopes will be required at both the inlet and the 
outlet of the proposed replacement structure. 

The existing culvert on State Route 17 is an approximately 90-foot long, 9.5-foot diameter, steel, 
corrugated multi-plate pipe and is in poor condition.  The project was originally scoped for 
rehabilitation but has been change to full replacement due to material loss in the roadway.  The 
work will be performed non-jurisdictionally so permits will not be required.  State Route 17 is a 
Priority 2 Highway Corridor. 

The proposed replacement structure is an approximately 88-foot long, 10-foot diameter 
reinforced concrete pipe.  Due to the 10-foot span of this proposed pipe, this structure has been 
reclassified as a bridge.  

In accordance with AASHTO LRFD Bridge Design Specifications 7th Edition 2014 (LRFD) 
Article 11.6.2.3 evaluation of overall stability of earth slopes that do not support or contain a 
structural element should achieve a factor of safety of 1.3.  The existing slopes range from 
approximately 1.4H:1V to 2.4H:1V.  Analysis of the existing slopes using GeoStudio Slope/W 
software resulted in some factors of safety less than the required 1.3.  As depicted on Figure 1 
the predicted failure surface is high on the embankment slope and shallow (sloughing failure 
mode).  Note that deep-seated foundation (global) stability is expected to be adequate since the 
foundation soils are assumed to consist of granular materials.  If in the process of completing the 
work the foundation soils are observed to be otherwise, the MaineDOT Highway Program 
Geotechnical Engineer should be notified immediately so that global stability can be assessed. 
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non-woven Class 1 erosion 
control geotextile (722.03)

This memorandum has been prepared to present construction requirements for reinforced soil 
slopes at the location of a proposed large culvert replacement on Route 17 Union, Maine in 
accordance with generally accepted geotechnical and foundation engineering practices.  No other 
intended use or warranty is expressed or implied.  No borings were conducted for the design.  No 
assurance is given that the information or interpretations will be representative of actual 
subsurface conditions at the construction site. 

In the event that any changes in the nature, design, or location of the proposed project are 
planned, this report should be reviewed by MaineDOT Highway Program Geotechnical Engineer 
to assess the appropriateness of the conclusions and recommendations and to modify the 
recommendations or requirements as appropriate to reflect the changes in design. 

Attachments: 
Figure 1 – Existing Slope 1.4H:1V 
Figure 2 – Reinforced Soil Slope 1.4V:1H 
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SPECIAL PROVISION 
SECTION 620 - GEOTEXTILES 

(Reinforcement Geogrid) 

Amend Standard Specification 620 – GEOTEXTILES to include the following: 

620.01 Description  The work shall consist of furnishing and placing Reinforcement Geogrid for 
construction of reinforced soil slopes. 

620.02 Material  Reinforcement Geogrids shall consist of a regular network of polypropylene or 
high density polyethylene integrally formed, polymeric tensile elements with aperture geometry 
sufficient to permit significant mechanical interlock with the surrounding soil, aggregate or other 
material.  The Reinforcement Geogrid structure shall be dimensionally stable and able to retain its 
geometry under construction stresses and shall have high resistance to damage during construction, 
ultraviolet degradation, and all forms of chemical and biological degradation encountered in the soil 
being reinforced.  High-strength woven or non-woven geotextile fabrics are not acceptable for the 
application.

The Reinforcement Geogrid shall meet or exceed the Minimum Average Roll Values (MARV) of 
the properties in Table 1.  Acceptable manufacturers for Reinforcement Geogrids must be approved 
by the Resident. 

Table 1 - Physical Property Requirements 
(Non-Woven Biaxial Reinforcement Geogrid) 

Reinforcement Geogrid Mechanical 
Property

Test Method Minimum Average Roll 
Value (MARV)1

Tensile strength at 5% Strain MD or XD ASTM D 6637 600 lb/ft 
Rib Junction Strength GRI-GG2 1,000 lb/ft in both directions 
Aperture Openings  Between 0.75 and 3 inches 
Percent Open Area  50 to 80% 

1 Values are minimum average roll values determined in accordance with ASTM D 4759 

A biaxial geogrid shall be used in this application.  GSE Environmental’s SBx 12 (Type 2), Propex 
Global’s GRIDPRO BXP12, Strata Systems, Inc.’s StrataBase SB12, and Tensar International 
Corp.’s BX 1200 (BX Type 2), and Terrafix Geosynthetics Inc.’s TBX150 meet these requirements. 

620.03 Placement  Reinforcement Geogrid shall be installed, in accordance with the manufacturer’s 
recommendations, unless otherwise modified by this Special Provision.  The Reinforcement 
Geogrid shall be placed within the layers of the compacted reinforced soil slopes at the proper 
elevation and alignment as shown on the Plans or as directed by the Resident. 

1. The Reinforcement Geogrid shall be placed in continuous longitudinal strips in the direction of 
main reinforcement.  Reinforcement Geogrid shall be oriented such that the roll length runs either 
parallel or perpendicular to the construction centerline as long as the strength in that direction meets 
minimum strength requirements.  The Contractor shall verify correct orientation of the 
Reinforcement Geogrid.  Joints in the design direction (perpendicular to the slope) shall not be 
permitted. 
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2. Reinforcement Geogrid may be temporarily secured in-place with staples, pins, sand bags or 
backfill as required by fill properties, fill placement procedures, or weather conditions, or as 
directed by the Resident. 

3. Horizontal coverage of less than 100 percent shall not be allowed. 

4. The Reinforcement Geogrid shall be lightly anchored and pulled taut to reduce any considerable 
slack as directed by the Resident. 

5. Fill shall not be dumped directly onto the Reinforcement Geogrid.  It shall be dumped at the edge 
of Reinforcement Geogrid or on a previous course of fill with a minimum compacted depth of 8 
inches.

6. The Reinforcement Geogrid shall be covered with fill materials within 7 days of placement to 
protect against unnecessary exposure. 

7. Fill may then be pushed onto the Reinforcement Geogrid using a track mounted bulldozer.  At no 
time shall construction equipment be allowed directly onto the Reinforcement Geogrid.  Track 
mounted equipment shall be allowed on previous courses of fill with a minimum compacted depth 
of 8 inches. Smooth drum roller compaction equipment shall be allowed on previous courses of fill 
with a minimum compacted depth of 8 inches and spread fill with a minimum depth of 12 inches, 
loose measure.  At no time shall rubber tired or sheeps-foot rollers be allowed onto the reinforced 
fill.  Turning of vehicles should be kept to a minimum to prevent tracks from displacing the fill and 
damaging the Reinforcement Geogrid.  Sudden breaking and sharp turning shall be avoided.  
Equipment speeds over 10 MPH shall not be allowed. 

8. Placement, spreading, and compaction of soil on top of the Reinforcement Geogrid shall advance 
from one end of the Reinforcement Geogrid and move towards the other.  Care shall be taken to 
minimize the development of wrinkles and to ensure that the Reinforcement Geogrid doesn't move 
from its position during fill placement.  A spotter shall observe all fill placement operations over 
Reinforcement Geogrid to ensure the geogrid does not slip, achieves the minimum length specified 
on the plans when each layer is complete, and is not damaged by the work. 

9. Fill shall be compacted as specified in (1) the Standard Specifications or (2) to at least 90 percent 
of the maximum dry density determined in accordance with AASHTO T-180, whichever is greater.  
Density testing shall be made at a minimum frequency of one (1) test per lift or as otherwise 
specified in the Standard Specifications.  Care shall be taken not to drive test apparatus through the 
geogrid tensile elements. 

10. During construction the surface of the fill shall be kept approximately horizontal.  Fill shall be 
graded away from the slope crest and rolled at the end of each work day to prevent ponding of 
water on surface of the reinforced soil mass. 

11. If rutting develops within the initial granular lift, rut depths shall not exceed 3 inches.  It may be 
necessary to decrease the size and/or weight of the construction equipment or increase the thickness 
of the granular lift if rut depths of 3 inches or less cannot be maintained. 
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12. All rutting formed during construction shall be filled with new base material.  In no case shall 
rutting be filled by blading down 

13. The Contractor shall confirm that as-built slope geometries conform to approximate geometries 
sown on the Plans. 

620.04 Overlap  Adjacent rolls of Reinforcement Geogrid shall be overlapped a minimum of 1 foot. 

620.05 Seams  Seams along adjacent lengths of Reinforcement Geogrid shall be tied together with 
hog rings or cable ties every 3 to 6 feet. 

620.06 Certification  Prior to construction the Contractor shall submit the Manufacturer’s 
certification that the Reinforcement Geogrid supplied has been evaluated in full compliance with 
this Specification and is fit for long-term, critical soil reinforcement applications.  The Contractor’s 
submittal package shall include, but not be limited to, actual tests for tension/creep, 
durability/aging, construction damage, and quality control tensile testing. 

620.08 Shipment, Storage, Protection, and Repair of Fabric  The Contractor shall check the 
Reinforcement Geogrid upon delivery to ensure that the proper material has been received.  Each 
Reinforcement Geogrid roll shall be shipped in a protective bag and clearly marked with roll 
number, lot number, geogrid style and principle strength direction.  During all periods of shipment 
and storage, the Reinforcement Geogrid shall be protected from temperatures greater than 140°F 
and all deleterious materials that might otherwise become affixed to the Reinforcement Geogrid and 
effect its performance.  The manufacturer’s recommendations shall be followed with regard to 
protection from direct sunlight.  The Reinforcement Geogrid shall be stored off the ground in a 
clean, dry environment out of the pathway of construction equipment. 

Any Reinforcement Geogrid damage shall be repaired or replaced in accordance with the 
manufacturer’s recommendations.  The Contractor shall replace any Reinforcement Geogrid 
damaged during installation at no additional cost to the Department. 

620.09 Method of Measurement  Reinforcement Geogrid will be measured by the number of Square 
Yards of surface area installed.  Overlaps for connections, splices, patches, and repairs of damaged 
Reinforcement Geogrid, etc. are incidental to this Pay Item. 

620.10 Basis of Payment  Reinforcement Geogrid placement will be paid for per Square Yard in-
place which shall be full compensation for all off-loading, inspection, storage, labor, materials, 
equipment, tools and any incidentals to complete the installation. 

Payment will be made under: 

Pay Item  Pay Unit 
620.65 Reinforcement Geogrid Square Yard 
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Special Provisions
Temporary Traffic Signal

Item 643

The Contractor shall install and maintain a temporary traffic signal for the project
duration.

Signal heads at each end of the work area shall be mounted on a temporary structure
supplied by the Contractor and approved by the Resident. Two heads shall face traffic on
each approach. All signal heads shall have 12” R-Y-G circular LED indications with 5”
backplates and yellow retroreflective tape along all borders.

Stop bar detection shall be provided on each approach. The Contractor shall determine
the method of detection with the Resident’s approval.

The Contractor shall program the signal controller with the following phasing and timing
(in seconds):

∅ 1 ∅ 2 ∅ 3
Min Green 3 3 -
Extension 3 3 -

Max Green 25 25 -
Yellow Cl. 3 3 -

All Red 14 14 -
Recall none none -∅ 1 – Route 17 eastbound∅ 2 – Route 17 westbound∅ 3 – not used

643.18 Method of Measurement

As per STATE OF MAINE, Department of Transportation, Standard Specifications,
Revision of November 2014.
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643.19 Basis of Payment

As per STATE OF MAINE, Department of Transportation, Standard Specifications,
Revision of November 2014.

Payment will be made under:

Pay Item Description Pay Unit
643.72 Temporary Traffic Signal at: Lump Sum

Route 17 & Culvert Replacement

Clearance time calculations were based on a vehicle speed of 20 mph for 400 feet for
Route 17.
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Supersedes February 27, 2003 

 
SPECIAL PROVISION 

SECTION 652 
MAINTENANCE OF TRAFFIC 

 
Approaches Approach signing shall include the following signs as a minimum. Field 
conditions may warrant the use of additional signs as determined by the Resident. 
 
 Road work Next x Miles 
 Road work 500 Feet 
 End Road Work 
 
Work Area At each work site, signs and channelizing devices shall be used as directed by 
the Resident. Signs include: 
 
 Road Work xxxx ¹ 

 One Lane Road Ahead 
 Flagger Sign 
 
Other typical signs include: 
 
 Be Prepared to Stop 
 Low Shoulder 
 Bump 
 Pavement Ends 
 
The above lists of Approach signs and Work Area signs are representative of the contract 
Requirements. Other sign legends may be required. 
 
The Contractor shall conduct their operations in such a manner that the roadway will not 
be restricted to one lane for more than 800 m [2,500 ft] at each work area.  To encourage 
quality paving in warm-weather conditions, the length can be extended to 4,000 ft 
depending on the traffic impacts. Where more than one work area restricts traffic to one 
lane operation, these work areas shall be separated by at least 1.6 km [1 mile] of two way 
operation. 
 
Temporary Centerline A temporary centerline shall be placed each day on all new 
pavement to be used by traffic.  The temporary centerline, when specified of reflectorized 
traffic paint, shall conform to the standard marking patterns used for permanent 
markings. 
 
Failure to apply a temporary centerline daily will result in a Traffic Control Violation and 
suspension of paving operations until temporary markers are applied to all previously 
placed pavement. 
 
¹ “Road Work Ahead” to be used in mobile operations and “Road Work xx ft” to be used in stationary 
operations as directed by the Resident. 
 
 
 
 
 
 
                                                                      Page 1 of 1 
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Supersedes August 06, 2015 
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STANDARD DETAIL UPDATES 
 

Standard Details and Standard Detail updates are available at: 
http://maine.gov/mdot/contractors/publications/standarddetail/ 
  
 
Detail # Description      Revision Date  
 
501(02)            Pipe Pile Splice                                                              3/05/2015 
501(03)            H – Pile Splice                                                               3/05/2015 
504(07) Diaphragm & Crossframe Notes       10/13/2015 
507(13) Steel Bridge Railing         6/03/2015 
507(14) Steel Bridge Railing         6/03/2015 
507(31) Barrier – Mounted Steel Bridge       8/06/2015 
526(02) Temporary Concrete Barrier        8/06/2015 
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SUPPLEMENTAL SPECIFICATIONS 
(Corrections, Additions, & Revisions to Standard Specifications - November 2014) 

 
SECTION 101 

CONTRACT INTERPRETATION 
  

101.2 Definitions 
Page 1-5 – Remove the definition of Bridge in its entirety and replace with: 
“Bridge  A structure that is erected over a depression or an obstruction, such as water, a 
highway or a railway, and has an opening measured along the centerline of the Roadway 
of more than 20 feet between: The faces of abutments; spring line of arches; extreme ends 
of openings of box culverts, pipes or pipe arches; or the extreme ends of openings for 
multiple box culverts, pipes or pipe arches.” 
 
Page 1-12 – Remove the definition of Large Culvert in its entirety and replace with: 
“Large Culvert  Any structure not defined as a Culvert or Bridge that provides a 
drainage or non-drainage opening under the Roadway or Approaches to the Roadway, 
with an opening that is 5 feet but less than 10 feet.” 
 
Remove the definition of Minor Span in its entirety and replace with: 
“Minor Span  Same definition as Bridge, except having an opening of between 10 feet and 
20 feet, inclusive.” 

SECTION 104 
GENERAL RIGHTS AND RESPONSIBILITES 

 
This Section shall be amended by adding the following sub-section: 
 
104.3.8.1 Electronic Payroll Submission  On federally funded projects, The prime 
contractor and all subcontractors and lower-tier subcontractors will submit their 
certified payrolls electronically on this contract utilizing the Elation System web based 
reporting. There is no charge to the contracting community for the use of this service. 
The submission of paper payrolls will not be allowed or accepted. Additional information 
can be found at http://www.maine.gov/mdot/contractors/ under the “Notices!” Electronic 
Payroll System Training & Implementation dated 10/4/2013. 
 
 
104.4.10 Coordination of Road Closure / Bridge Closure / Bridge Width Restrictions  
Revise the last sentence by adding a period after ‘Resident’; remove the “and” after Resident; 
and adding “not covered by Pay Items” between ‘costs’ and ‘will’.  So that the last paragraph 
reads “All Newspaper notices, radio announcements and any notifications will be subject 
to the approval of the Resident.  All costs not covered by Pay Items will be considered 
incidental to the Contract”. 
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104.5.5 Prompt Payment of Subcontractors Add the following paragraph to this subsection:  
 
C.  Payment Tracking Federal Projects  On federally funded projects, the prime 
contractor, subcontractors and lower-tier subcontractors will track and confirm the 
delivery and receipt of all payments through the Elation System. They will be responsible 
for entering all payments to all sub and lower tier contractors.  MaineDOT will run a 
query monthly to ensure that contractors are complying and generate an e-mail to 
contractors who have not responded to confirm receipt of MaineDOT payment or 
contractor payment to lower tier subcontractors.   
 

 
SECTION 105 

GENERAL SCOPE OF WORK 
 

105.4.5 Special Detours Remove this subsection in its entirety and replace with: 
“105.4.5 Maintenance of Existing Structures  When a new Bridge or Minor Span is being 
installed on a new alignment and the existing structure is to remain in service, the 
Department will maintain the existing structure and the portions of the roadway required 
for maintaining traffic until such time that the new structure is opened to traffic and the 
existing structure is taken out of service.  A similar situation exists when a new Bridge or 
Minor Span is being installed on the same alignment as the existing structure, requiring a 
temporary detour to be installed by the Contractor per Section 510, Special Detours, 
prior to removal of the existing structure. In this case, the Department will maintain the 
existing structure and the portions of the existing roadway required for maintaining 
traffic until such time that either the temporary detour is opened to traffic or the 
Contractor begins any work on the existing structure, including, but not limited to, 
repairs, modifications, moving, demolition or removal.  In either case, once the new 
structure or temporary detour is opened to traffic, or the Contractor begins any work on 
the existing structure, the Contractor shall be solely responsible for all maintenance of 
the existing structure and the portions of the existing approaches that lie outside the new 
roadway or the temporary detour, respectively.  This specification is not intended to 
supersede Standard Specification Section 104.3.11, Responsibility for Property of 
Others.”   

 
105.6.2.4 Department Verification   Add the following to the end of the first sentence:  
“or other approved method, such as reference staking,  to allow the Department to 
independently verify the accuracy of the work, as approved by the Department.” 

 
SECTION 106 

QUALITY 
106.4.1 General -  In the first sentence, remove “When required by Special Provision,” and 
replace with  “When required elsewhere in the Contract, ” 
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SECTION 108 
PAYMENT 

108.3 Retainage   -  Remove the paragraph beginning with “ The Contractor may withdraw…” 
in its entirety. 

 
108.4.1 Price Adjustment for Hot Mix Asphalt:  
 Remove this section in its entirety and replace with the following 
 
For all contracts with hot mix asphalt in excess of 500 tons total, a price adjustment for 
performance graded binder will be made for the following pay items: 
 
Item 403.102  Hot Mix Asphalt – Special Areas 
Item 403.206   Hot Mix Asphalt - 25 mm  
Item 403.207   Hot Mix Asphalt - 19 mm 
Item 403.2071 Hot Mix Asphalt - 19 mm (Polymer Modified) 
Item 403.2072 Hot Mix Asphalt - 19 mm (Asphalt Rich Base) 
Item 403.208   Hot Mix Asphalt - 12.5 mm  
Item 403.2081  Hot Mix Asphalt - 12.5 mm (Polymer Modified) 
Item 403.209   Hot Mix Asphalt - 9.5 mm (sidewalks, drives, & incidentals)  
Item 403.210   Hot Mix Asphalt - 9.5 mm 
Item 403.2101 Hot Mix Asphalt - 9.5 mm (Polymer Modified) 
Item 403.2102 Hot Mix Asphalt - 9.5 mm (Asphalt Rich Base) 
Item 403.2104 Hot Mix Asphalt - 9.5 mm (Thin Lift Surface Treatment) 
Item 403.21041  Hot Mix Asphalt - 9.5 mm (Polymer Modified Thin Lift Surface Treatment) 
Item 403.211   Hot Mix Asphalt – Shim 
Item 403.2111 Hot Mix Asphalt – Shim (Polymer Modified) 
Item 403.212    Hot Mix Asphalt - 4.75 mm (Shim) 
Item 403.213    Hot Mix Asphalt - 12.5 mm (base and intermediate course) 
Item 403.2131  Hot Mix Asphalt - 12.5 mm (base and intermediate course Polymer Modified) 
Item 403.2132  Hot Mix Asphalt - 12.5 mm (Asphalt Rich Base and intermediate course) 
Item 403.214    Hot Mix Asphalt - 4.75 mm (Surface) 
Item 403.235  Hot Mix Asphalt (High Performance Rubberized HMA) 
Item 403.301  Hot Mix Asphalt (Asphalt Rubber Gap-Graded) 
Item 404.70  Colored Hot Mix Asphalt – 9.5mm (Surface) 
Item 404.72  Colored Hot Mix Asphalt – 9.5mm (Islands, sidewalks, & incidentals) 
Item 461.13  Light Capital Pavement 
Item 462.30  Ultra-Thin Bonded Wearing Course    
Item 462.301  Polymer Modified Ultra-Thin Bonded Wearing Course 
 
Price adjustments will be based on the variance in costs for the performance graded 
binder component of hot mix asphalt.  They will be determined as follows: 
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The quantity of hot mix asphalt for each pay item will be multiplied by the performance 
graded binder percentages given in the table below times the difference in price between 
the base price and the period price of asphalt cement.  Adjustments will be made upward 
or downward, as prices increase or decrease. 
 

Item 403.102–6.2% 
Item 403.206–4.8% 
Item 403.207–5.2% 
Item 403.2071–5.2% 
Item 403.2072–5.8% 
Item 403.208–5.6% 
Item 403.2081–5.6% 
Item 403.209–6.2% 
Item 403.210–6.2% 
Item 403.2101–6.2% 
Item 403.2102–6.8% 
Item 403.2104–6.2% 
Item 403.21041–6.2% 
Item 403.211–6.2% 
Item 403.2111–6.2% 
Item 403.212–6.8% 
Item 403.213–5.6% 
Item 403.2131–5.6% 
Item 403.2132–6.2% 
Item 403.214–6.8% 
Item 403.235–5.5% 
Item 403.301–6.2%  
Item 404.70–6.2% 
Item 404.72–6.2% 
Item 461.13–6.5% 
Item 462.30–0.0021 tons/SY 
Item 462.301–0.0021 tons/SY 
 

Hot Mix Asphalt:  The quantity of hot mix asphalt will be determined from the quantity 
shown on the progress estimate for each pay period. 
 
Base Price:  The base price of performance graded binder to be used is the price per 
standard ton current with the bid opening date.  This price is determined by using the 
average New England Selling Price (Excluding the Connecticut market area), as listed in 
the Asphalt Weekly Monitor.  
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Period Price:  The period price of performance graded binder will be determined by the 
Department by using the average New England Selling Price (Excluding the Connecticut 
market area), listed in the Asphalt Weekly Monitor current with the paving date. The 
maximum Period Price for paving after the adjusted Contract Completion Date will be 
the Period Price on the adjusted Contract Completion Date.  

 
SECTION 109 

CHANGES 
 
109.5.1 Definitions - Types of Delays   
Delete Paragraph ‘A’ in its entirety and replace with: 
 
“A.  Excusable Delay  Except as expressly provided otherwise by this Contract, an "Excusable 
Delay" is a Delay to the Critical Path that is directly and solely caused by (1) a weather related 
Event of such an unusually severe nature that a Federal Emergency Disaster is declared. The 
Contractor will only be entitled to an adjustment of time if the Project falls within the 
geographic boundaries prescribed under the disaster declaration. or (2) a flooding event at the 
effected location of the Project that results in a Q25 headwater elevation, or greater, but less 
than a Q50 headwater elevation.  Theoretical headwater elevations will be determined by the 
Department; actual headwater elevations will be determined by the Contractor and verified by 
the Department or (3) An Uncontrollable Event.”     

 
APPENDIX A TO DIVISION 100 

 
Remove Section D in its entirety as this is now covered in Section 105.10 EQUAL 
OPPORTUNITY AND CIVIL RIGHTS. 
 

SECTION 203 
EXCAVATION AND EMBANKMENT 

 
203.02 Materials 
At the bottom of page 2-12, add as the first item in the list:  

Crushed Stone, ¾ inch 703.13 
 
 
203.042 Rock Excavation and Blasting 
On page 2-16, add the word “No” to the third sentence in Section 5 Submittals, Subsection V, 
1 so that it reads: 
“No blasting products will be allowed on the job site if the date codes are missing.” 
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SECTION 304 
AGGREGATE BASE AND SUBBASE COURSE 

 
304.02 Aggregate 
Remove the sentence “Aggregate for base and subbase courses shall be material meeting the 
aggregate type requirements specified in the following table” in its entirety and the table that 
follows it with headings of ‘Material’ and ‘Aggregate Type’.   
 
304.02 – Aggregate  Add the following sentence before the sentence starting with “When 
designated on the plans…”: “Aggregate Base Course – Type C will be capped with 2” of 
millings or Untreated Aggregate Surface Course – Type B. Payment for this material will 
be made under 304.16” 

 
SECTION 307 

FULL DEPTH RECYCLED PAVEMENT 
Remove this Section in its entirety and replace with: 
 

 
SECTION 307  

FULL DEPTH RECYCLING  
(UNTREATED OR TREATED WITH EMULSIFIED ASPHALT STABILIZER) 

 
307.01 Description  This work shall consist of pulverizing a portion of the existing 
roadway structure into a homogenous mass, adding an emulsified asphalt stabilizer (if 
required) to the depth of the pulverized material specified in the contract, placing  and 
compacting this material to the lines, grades, and dimensions shown on the plans or 
established by the Resident. 

MATERIALS 
 

307.02 Pulverized Material  Pulverized material shall consist of the existing asphalt 
pavement layers and one inch or more as specified of the underlying gravel, pulverized 
and blended into a homogenous mass.  Pulverized material will be processed to 100% 
passing a 2 inch square mesh sieve. 

 
307.021 New Aggregate and Additional Recycled Material  New aggregate, if required by 
the contract, shall meet the requirements of Subsection 703.10 - Aggregate for Untreated 
Surface Course and Leveling Course, Type A. Aggregate Subbase Course Gravel Type D 
processed to 100 percent passing a 2 inch square mesh sieve and meeting the 
requirements of 703.06 – Aggregate for Base and Subbase may be used in areas requiring 
depths greater than 2 inches. New aggregate, will be measured and paid for under the 
appropriate item. 
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Recycled material, if required, shall consist of salvaged asphalt material from the project 
or from off-site stockpiles that has been processed before use to 100 percent passing a 2 
inch square mesh sieve.  Recycled material shall be conditionally accepted at the source 
by the Resident.  It shall be free of winter sand, granular fill, construction debris, or 
other materials not generally considered asphalt pavement. 
 
Recycled material generated and salvaged from the project shall be used within the 
roadway limits to the extent it is available as described in 307.09. No additional payment 
will be made for material salvaged from the project. 
 
 Recycled material supplied from off-site stockpiles shall be paid for as described in the 
contract, or by contract modification. 
 
307.022 Emulsified Asphalt Stabilizer.  If required, the emulsified asphalt stabilizer shall 
be grade MS-2, MS-4, SS-1, or CSS-1 meeting the requirements of Subsection 702.04 
Emulsified Asphalt. 

 
307.023 Water   Water shall be clean and free from deleterious concentrations of acids, 
alkalis, salts or other organic or chemical substances. 
 
307.024 Portland Cement If required, Portland Cement shall be Type I or II meeting 
the requirements of AASHTO M85. 
 
307.025 Hydrated Lime If required, Hydrated Lime shall meet the requirements of 
AASHTO M216.   

 
EQUIPMENT 

 
307.03 Pulverizer  The pulverizer shall be a self-propelled machine, specifically 
manufactured for full-depth recycling work and capable of reducing the required 
existing materials to a size that will pass a 2 inch square mesh sieve.  The machine shall 
be equipped with standard automatic depth controls and must maintain a consistent 
cutting depth and width.  The machine also shall be equipped with a gauge to show depth 
of material being processed. 
 
307.04 Liquid Mixer Unit or Distributor.  If treatment of the recycled layer with 
emulsified asphalt is required by the contract, a liquid mixing unit or distributor shall be 
used to introduce the emulsified asphalt stabilizer into the pulverized material.  The 
mixing unit shall contain a liquid distribution and mixing system which has been 
specifically manufactured for full-depth recycling work, capable of mixing the pulverized 
material with an evenly metered distribution of emulsified asphalt into a homogeneous 
mixture, to the depth and width required. 
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The mixing unit shall be designed, equipped, maintained, and operated so that emulsified 
asphalt stabilizer at constant temperature may be applied uniformly on variable widths 
of pulverized material up to 6 feet at readily determined and controlled rates from 0.01 to 
1.06 gal/yd2 with uniform pressure and with an allowable variation from any specified 
rate not to exceed 0.01 gal/ yd2.  Mixing units shall include a tachometer, pressure gages, 
and accurate volume measuring devices or a calibrated tank and a thermometer for 
measuring temperatures of tank contents.  
 
307.041  Cement or Lime Spreader  If required by the contract, spreading of the 
Portland Cement or Hydrated Lime shall be done with a spreader truck designed to 
spread dry particulate (such as Portland Cement or Lime) or other approved means to 
insure a uniform distribution across the roadway and minimize fugitive dust. Pneumatic 
application, including through a slotted pipe, will not be permitted.  Other systems that 
have been developed include fog systems, vacuum systems, etc.  Slurry applications may 
also be accepted.  The Department reserves the right to accept or reject the method of 
spreading cement.  The Contractor shall provide a method for verifying that the correct 
amount of cement is being applied. 
           
307.05 Placement Equipment  Placement of the Full Depth recycled material to the 
required slope and grade shall be done with an approved highway grader or by another 
method approved by the Resident. 

 
307.06 Rollers  The full depth recycled material shall be rolled with a vibratory pad foot 
roller, a vibratory steel drum soil compactor and a pneumatic tire roller. The pad foot 
roller drum shall have a minimum of 112 tamping feet 3 inches in height, a minimum 
contact area per foot of 17 inch2, and a minimum width of 84 inches. The vibratory steel 
drum roller shall have a minimum 84 inch width single drum. The pneumatic tire roller 
shall meet the requirements of Section 401.10 and the minimum allowable tire pressure 
shall be 85 psi. 

MIX DESIGN 
 
If treatment of the recycled layer with emulsified asphalt is required by the contract, the 
Department will supply a mix design for the emulsified asphalt stabilized material based 
on test results from pavement and soil analysis taken to the design depth. The 
Department will provide the following information prior to construction:  
 
  1. Percent of emulsified asphalt to be used. 
  2. Quantity of lime or cement to be added. 

3. Optimum moisture content for proper compaction. 
  4. Additional aggregate (if required). 
  
After a test strip has been completed or as the work progresses, it may be necessary for 
the Resident to make necessary adjustments to the mix design. Changes to compensation 
will be in accordance with the Mix Design Special Provision. 
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CONSTRUCTION REQUIREMENTS 

 
307.06 Pulverizing  The entire depth of existing pavement shall be pulverized together 
with 1 inch or more of the underlying gravel into a homogenous mass.  All pulverizing 
shall be done with equipment that will provide a homogenous mass of pulverized 
material, processed in-place, which will pass a 2 inch square mesh sieve. 

 
307.07 Weather Limitations  Full depth recycled work shall be performed when;  
 

A. Recycling operations will be allowed between May 15th and September 15th 
inclusive in Zone 1 - Areas north of US Route 2 from Gilead to Bangor and north 
of Route 9 from Bangor to Calais. 
B. The atmospheric temperature, as determined by an approved thermometer 

placed in the shade at the recycling location, is 50°F and rising. 
C. When there is no standing water on the surface. 
D. During generally dry conditions, or when weather conditions are such that 

proper pulverizing, mixing, grading, finishing and curing can be obtained 
using proper procedures, and when compaction can be accomplished as 
determined by the Resident. 

E. When the surface is not frozen and when overnight temperatures are expected 
to be above 32°F.  

F. Wind conditions are such that the spreading of lime or cement on the roadway 
ahead of the recycling machine will not adversely affect the operation. 

 
307.08 Surface Tolerance  The complete surface of the Full Depth Recycled course shall 
be shaped and maintained to a tolerance, above or below the required cross sectional 
shape, of ⅜ inch. 
 
307.09 Full Depth Recycling Procedure  New aggregate or recycled material meeting the 
requirements of Section 307.021 - New Aggregate and Additional Recycled Material, 
shall be added as necessary to restore cross-slope and/or grade before pulverizing. 
Locations will be shown on the plans or described in the construction notes. The Resident 
may add other locations while construction of the project is in progress. The Contractor 
will use recycled material to the extent it is available, in lieu of new aggregate. The 
material shall then be pulverized, processed, and blended into a homogeneous mass 
passing a 2 inch square mesh sieve. Material found not pulverized down to a 2 inch size 
will be required to be reprocessed by the recycler with successive passes until approved 
by the Resident.  

 
Should the Contractor be required to add new aggregate or recycled material to restore 
cross-slope and/or grade after the initial pulverizing process, those areas will require re-
processing to blend into a homogenous  mass passing a 2 in square mesh sieve. 
 
Sufficient water shall be added during the recycling process to maintain optimum 
moisture for compaction. 
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The resultant material from the initial pulverizing processes shall be graded and 
compacted to the cross-slope and profile shown on the plans or as directed by the 
Resident. The Contractor will also be responsible for re-establishing the existing profile 
grade. The completed surface of the full depth recycled course shall be shaped and 
maintained to a tolerance, above or below the required cross sectional shape, of ⅜ inch. 
Areas not meeting this tolerance will be repaired as described in Section 307.091. The 
initial pulverizing process density requirements will be the same as Section 307.101 unless 
otherwise directed by the Resident. 
 
Additives, if required, shall be introduced following completion of the initial pulverizing 
and blending process. Emulsified asphalt stabilizer shall be incorporated into the top of 
the processed material as specified in section 307.04 to the depth specified in the contract 
by use of the liquid mixer unit or a distributor, at the rate specified in the mix design. 
The emulsified asphalt shall then be uniformly blended into a homogeneous mass until an 
apparent uniform distribution has occurred.  The rate of application may be adjusted as 
necessary by the Resident. Cement or lime shall be introduced as described in section 
307.041. The resultant material shall be graded and compacted to the cross-slope and 
profile shown on the plans or as directed by the Resident.  The Contractor will also be 
responsible for re-establishing the existing profile grade.   
 
After final compaction, the roadway surface shall be treated with a light application of 
water, and rolled with pneumatic-tired rollers to create a close-knit texture. The finished 
layer shall be free from: 
 

 
A. Surface laminations. 
B. Segregation of fine and coarse aggregate. 
C. Corrugations, centerline differential, potholes, or any other defects that may 

adversely affect the performance of the layer, or any layers to be placed upon it. 
 

The Contractor shall protect and maintain the recycled layer until a lift of pavement is 
applied. Any damage or defects in the layer shall be repaired immediately. An even and 
uniform surface shall be maintained.  The recycled surface shall be swept prior to hot 
mix asphalt overlay placement. 
 
307.091 Repairs  Repairs and maintenance of the recycled layers, resulting from 
damage caused by traffic, weather or environmental conditions, or resulting from 
damage caused by the Contractor’s operations or equipment, shall be completed at no 
additional cost to the Department.  
 
For recycled layers stabilized with emulsified asphalt, low areas will be repaired using a 
hot mix asphalt shim. Areas up to 1 inch high can be repaired by milling or shimming 
with hot mix asphalt. Areas greater than 1 inch high will be repaired using a hot mix 
asphalt shim. All repair work will be done with the Resident’s approval at the 
Contractor’s expense. 
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TESTING REQUIREMENTS 

 
307.10 Quality Control The Contractor shall operate in accordance with the approved 
Quality Control Plan (QCP) to assure a product meeting the contract requirements.  The 
QCP shall meet the requirements of Section 106.4 - Quality Control and this Section.  
The Contractor shall not begin recycling operations until the Department approves the 
QCP in writing.   

 
Prior to performing any recycling process, the Department and the Contractor shall hold 
a Pre-recycle conference to discuss the recycling schedule, type and amount of equipment 
to be used, sequence of operations, and traffic control.  A copy of the QC random 
numbers to be used on the project shall be provided to the Resident.  All field supervisors 
including the responsible onsite recycling process supervisor shall attend this meeting. 

 
The QCP shall address any items that affect the quality of the Recycling Process 
including, but not limited to, the following: 

A. Sources for all materials, including New Aggregate and Additional Recycled 
Material. 

B. Make and type of rollers including weight, weight per inch of steel wheels, and 
average contact pressure for pneumatic tired rollers. 

C. Testing Plan. 
D. Recycling operations including recycling speed, methods to ensure that 

segregation is minimized, grading and compacting operations.  
E. Methods for protecting the finished product from damage and procedures for 

any necessary corrective action. 
F. Method of grade checks. 
G. Examples of Quality Control forms. 
H. Name, responsibilities, and qualifications of the Responsible onsite Recycling 

Supervisor experienced and knowledgeable with the process. 
I. A note that all testing will be done in accordance with AASHTO and 

MDOT/ACM procedures.  
 

The Project Superintendent shall be named in the QCP, and the responsibilities for 
successful implementation of the QCP shall be outlined. 

 
The Contractor shall sample, test, and evaluate the full depth reclamation process in 
accordance with the following minimum frequencies: 
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MINIMUM QUALITY CONTROL FREQUENCIES 
 

Test or Action Frequency Test Method 
Density 1 per 1000 feet / lane AASHTO T 

310 
Air Temperature 4 per day at even intervals  
Surface Temperature At the beginning and end 

of each days operation 
 

Yield of all materials (Daily 
yield, yield since last test, 
and total project yield.) 

1 per 1000 ft/lane  

 

The Department may view any QC test and request a QC test at any time. The Contractor 
shall submit all QC test reports and summaries in writing, signed by the appropriate 
technician, to the Department’s onsite representative by 1:00 P.M. on the next working day, 
except when otherwise noted in the QCP due to local restrictions. The Contractor shall 
make all test results, including randomly sampled densities, available to the Department 
onsite.   

 
The Contractor shall cease recycling operations whenever one of the following occurs: 

 
A.  The Contractor fails to follow the approved QCP. 
B.   The Contractor fails to achieve 98 percent density after corrective action has 

been taken.   
C. The finished product is visually defective, as determined by the Resident.  
D.  The computed yield differs from the mix design by 10 percent or more. 
 

Recycling operations shall not resume until the Department approves the corrective action 
to be taken. 

 
307.101 Test Strip  The contractor shall assemble all items of equipment for the recycling 
operation on the first day of the recycling work. The Contractor shall construct a test 
strip for the project at a location approved by the Resident. The Responsible onsite 
Recycling Supervisor will work with Department personnel to determine the suitability of 
the mixed material, moisture control within the mixed material, and compaction and 
surface finish. The test strip section is required to:  
 

A. Demonstrate that the equipment and processes can produce recycled layers to 
meet the requirements specified in these special provisions. 

B. Determine the effect on the gradation of the recycled material by varying the 
forward speed of the recycling machine and the rotation rate of the milling drum. 

C.  Determine the optimum moisture necessary to achieve proper compaction of the 
recycled layer. 

D. Determine the sequence and manner of rolling necessary to obtain the compaction 
requirements and establish a target density.  The Contractor and the Department 
will both conduct testing with their respective gauges at this time. 
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The test strip shall be at least 300 feet in length of a full lane-width (or a half-road width). 
Full recycling production will not start until a passing test strip has been accomplished. If 
a test strip fails to meet the requirements of this specification, the Contractor will be 
required to repair or replace the test strip to the satisfaction of the Resident. Any repairs, 
replacement, or duplication of the test strip will be at the Contractor’s expense. 
 
After the test strip has been pulverized, and the roadway brought to proper shape, the 
Contractor shall add water until it is determined that optimum moisture has been 
obtained. The test strip shall then be rolled using the specified compaction equipment as 
directed until the density readings show an increase in dry density of less than 1 pcf for 
the final four roller passes of each roller. The Contractor and Department will each 
determine a target density using their respective gauges by performing several additional 
density tests and averaging them. The average of these tests will be used as the target 
density of the recycled material for QC and Acceptance purposes.   
 
Following completion of the test strip, compaction of the material shall continue until a 
density of not less than 98 percent of the test strip target density has been achieved for 
the full width and depth of the layer. During the construction and compaction of the Full 
Depth Recycled base, should three consecutive Acceptance test results for density fail to 
meet a minimum of 95 percent of the target density, or exceed 102 percent of target 
density, a new test strip shall be constructed.  

 
ACCEPTANCE TEST FREQUENCY 

 
Property Frequency Test Method 

In-place Density 1 per 2000 ft / lane AASHTO T 310 
 
308.102 Curing.  No new pavement shall be placed on the full depth recycled pavement 
until curing has reduced the moisture content to 1 percent or less by total weight of the 
mixture, or a curing period of 4 days has elapsed, whichever comes first. 

 
307.11 Method of Measurement  Full Depth Recycled Pavement (Untreated or Treated 
with Emulsified Asphalt Stabilizer) will be measured by the square yard. 

 
307.12 Basis of Payment  The accepted quantity of Full Depth Recycled Asphalt 
Pavement (Untreated or Treated with Emulsified Asphalt Stabilizer) will be paid for at 
the contract unit price per square yard, complete in-place which price will be full 
compensation for furnishing all equipment, materials and labor for pulverizing, blending, 
placing, grading, compacting, and for all incidentals necessary to complete the work. 

 
The addition of materials to restore profile grade and/or cross-slope in areas shown on 
the plans or described in the construction notes will be paid separately under designated 
pay items within the contract. No additional payment will be made for materials salvaged 
from the project. 
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Payments will be made under: 
 
Pay Item             Pay Unit 

 
307.331 Full Depth Recycled Pavement (Untreated)              Square 
Yard 
 
307.332 Full Depth Recycled Pavement (with Emulsified Asphalt Stabilizer)  
5 in. depth          Square 
Yard 
 
307.333 Full Depth Recycled Pavement (with Emulsified Asphalt Stabilizer)  
6 in. depth          Square 
Yard 
 

SECTION 411 
UNTREATED AGGRAGATE SURFACE COURSE 

 
411.02 – Aggregate  Add the following to the end of the first sentence: “- Type A” 

 
SECTION 501 

FOUNDATION PILES 
 
501.05  – Method of Measurement   
 
 b. Piles Furnished – After the second sentence, add the sentence “Measurement will not 
include any pile tips”. 
 
c. Piles in Place – Add the sentence to the end of the second paragraph, “Measurement will 
include the pile tips”. 
 
d. Pile Tips – Add the words “on the Pile” to the end of the sentence. 
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SECTION 502 

STRUCTURAL CONCRETE 
 
502.05 Composition and Proportioning  
 Replace Table 1 with 

TABLE 1 
 

Concrete 
CLASS 

Minimum 
Compressive 

Strength 
(PSI) 

Permeability 
as indicated 
by Surface 
Resistivity 
(KOhm-cm) 

 

Entrained 
Air 
(%) 

Notes 

  LSL LSL USL  
S 3,000 N/A N/A N/A 4,5 
A 4,000 14 6.0 9.0 1,4,5 
P ----- ----- 5.5 7.5 1,2,3,4 

LP 5,000 17 6.0 9.0 1,4,5 
Fill 3,000 N/A 6.0 9.0 4,5 

  
  
In the list of information submitted by the contractor for a mix design: 

Item J Replace “Target Coulomb Value.” with “Target KOhm-cm Value.” 
 
Note #1  -  Remove, “…Standard Specification Section 711.05, Protective Coating for 
Concrete Surfaces, and per the manufacturer’s recommendations, at no additional cost to 
the Department.”  and replace with, “…Standard Specification Section 515, Protective 
Coating for Concrete Surfaces, at no additional cost to the Department.” 
 
502.1703 Acceptance Methods A and B 
In the paragraph that starts with “The Department will take Acceptance…” Remove the word 
chloride from chloride permeability in the last sentence. 
  
Replace the paragraph starting with “Rapid Chloride Permeability specimens…” With the 
following: 
  “Surface Resistivity specimens will be tested by the Department in accordance 
with AASHTO TP-95 at an age  56 days.  Four 4 inch x 8 inch cylinders will be cast per 
sublot placed.  The average of three concrete specimens per sublot will constitute a test result 
and this average will be used to determine the permeability for pay adjustment computations.” 
 
502.1706 Acceptance Method C 
 Remove in its entirety and Replace with: 
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502.1706 Acceptance Method C   The Department will determine the acceptability of the 
concrete through Acceptance testing.  Acceptance tests will include compressive strength, 
air content and permeability.  Method C concrete not meeting the requirements listed in 
Table 1 shall be removed and replaced at no cost to the Department.  At the 
Department’s sole discretion, material not meeting requirements may be left in place and 
paid for at a reduced price as described in Section 502.195. 
 
502.1707 Resolution of Disputed Acceptance Test Results 
Section B 
 Remove “Rapid Chloride” from the section heading. 
 In paragraph 4 replace T-277 with TP-95 
 
502.192 Pay Adjustment for Chloride Permeability 
Remove “Chloride” from the heading and from the first sentence.   
 
Replace the sentence that starts with “values greater than…” and replace with “values less than 
10 KOhms-cm for Class A concrete or 11 KOhms-cm for Class LP concrete shall be subject to 
rejection and replacement, at no additional cost to the Department.” 
 
 
502.194 Pay Adjustments for Compressive Strength, Chloride Permeability and Air Content, 
Methods A and B 
 
Remove the word “Chloride” from the section heading and from the equation for CPF. 
 
502.195 Pay Adjustment Method C 
  
In Table 6: Method C Pay Reductions (page 5-53)   
Under “Entrained Air” for “Class Fill”, in the first line,  
change from  “< 4.0 (Removal)”   to   “< 4.5 (Removal)” 
 
In Table 6: Method C PAY REDUCTIONS, revise the Chloride Permeability section by 
removing it in its entirety and replacing it with: 
 
 

Surface Resistivity {Permeability in Kohm-cms and Pay Reduction per CY} 
15-16 ($50) 13 ($25) N/A N/A 
13-14 ($75) 12($50) N/A N/A 

12 ($100)    11 ($75) N/A N/A 
11 ($125) 10 ($100) N/A N/A 

< 11 (Removal) < 10 (Removal) N/A N/A 
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SECTION 504 
STRUCTURAL STEEL 

 
504.26 Welding    Remove the second paragraph beginning with “The range of heat….” in its 
entirety. 
 
504.29 Welding ASTM A 709 HPS 70W Steel.  Remove the third paragraph beginning with 
“Make Weld runoff tabs…”  in its entirety. 

 
SECTION 527 

ENERGY ABSORBING UNIT  
 
527.02 Materials This section is revised to read as follows. 
 

527.02 Materials Work Zone Crash Cushions must comply with NCHRP Report 350. Work Zone 
Crash Cushions shall be selected from MaineDOT’s Qualified Products List of Crash Cushions / 
Impact Attenuators, or an approved equal. 

 
SECTION 534 

PRECAST STRUCTURAL CONCRETE 
 

534.14   Process Control Test Cylinders 
Revise this subsection to read: 

“534.14  Acceptance and Quality Control Testing of Concrete  Refer to Section 712.061.”  
 

 
SECTION 535 

PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE 
 

Section 535.08 – Quality Assurance 
Revise the second paragraph to read:   
 
“The QAI will perform acceptance sampling and testing and will witness or review 
documentation, workmanship and testing to assure the Work is being performed in 
accordance with the Contract Documents.”    
 

Section 535.15 - Process Control Test Cylinders 
Revise the first paragraph to read: 

 
“535.15 Acceptance and Quality Control Testing of Concrete  Acceptance of 

structural precast/prestressed units, for each day’s production, will be determined by the 
Department, based on compliance with this specification and satisfactory concrete testing 
results. 
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At least once per week, the QAI will make 2 concrete cylinders (6 cylinders when the 
Contract includes permeability requirements) for use by the Department; cylinders shall 
be standard cured in accordance with AASHTO T23 (ASTM C31).  The QAI will 
perform entrained air content and slump flow testing, determine water-cement ratio and 
determine temperature of the sampled concrete at the time of cylinder casting.  All 
testing equipment required by the QAI to perform this testing shall be provided in 
accordance with Standard Specification Section 502.041, Testing Equipment.  In 
addition, the Contractor shall provide a slump cone meeting the requirements of 
AASHTO T 119.  Providing and maintaining testing and curing equipment shall be 
considered incidental to the work and no additional payment will be made.”   

 
Insert the following as the second paragraph of Section 535.15: 
 
“Quality Control concrete test cylinders shall be made for each day’s cast and each 

form bed used.  Cylinders tested to determine strand release strength and design strength 
shall be field cured in accordance with AASHTO T23 (ASTM C31).  28 day cylinders 
shall be standard cured.  Record unit identification, entrained air content, water-cement 
ratio, slump flow and temperature of the sampled concrete at the time of cylinder 
casting.”        

 
SECTION 604 

MANHOLES, INLETS CATCH BASINS   
 

 
604.04  Adjusting Catch Basins and Manholes,  
 
Add the following paragraph to the end of 604.04 b: 
 
The Department will allow the use of metal ring inserts set into the manhole top frame or 
composite risers placed beneath the manhole frame to adjust manhole slope and grade 
for paving projects.  The use of metal ring inserts shall be in accordance with 604.04 d. 
Ring Insert Requirements.  The use of composite risers shall be in accordance with 604.04 
e. Composite Riser Requirements. 
 
 
Add the following paragraph after the first paragraph of 604.04 c: 
 
The Department will allow the use of metal ring inserts set into the manhole top frame or 
composite risers placed beneath the manhole frame to adjust manhole slope and grade 
for paving projects.  The use of metal ring inserts shall be in accordance with 604.04 d. 
Ring Insert Requirements.  The use of composite risers shall be in accordance with 604.04 
e. Composite Riser Requirements. 
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Add the following sections to 604.04: 
 
 d. Ring Insert Requirements  Ring inserts to adjust manhole top frame slope and 
grade will are allowed in accordance with the following requirements: 
 

1) Materials 
 

i. All ring inserts must be made of iron.  Multiple ring inserts will not be 
allowed.  The single ring insert may be any height up to a maximum of 2 
inches tall. 
 

ii. Ring inserts shall not be welded to the manhole frame to prevent brittle 
failure of the cast iron frame. 
 

iii. Ring inserts shall be fastened to the manhole frame using liquid steel-
filled  epoxy such as Loctite Fixmaster Steel Liquid or equivalent. The 
epoxy shall be installed in accordance with the manufacturer’s 
recommendations. 

 
2) Where Ring Inserts May/May Not Be Used 

 
i. MaineDOT will allow the use of a single manhole ring insert to raise 

manholes on state and state-aid highways.   
   

ii. Manhole ring inserts may not be used along state and state-aid highway 
sections where the speed limit is 40 miles per hour or more.  The standard 
brick and mortar or flat composite risers beneath the manhole frame 
must be used at these locations. 

 
3) Construction Requirements For The Use of Iron Manhole Ring Inserts 

 
i. Wherever iron ring inserts are used to raise manhole top elevations, the 

rings shall be fastened to the existing manhole frame using liquid steel-
filled  epoxy.  The liquid steel-filled epoxy shall be placed evenly around 
the entire manhole frame before placing the ring insert.  Unbonded ring 
inserts will not be allowed.  If the manufacturer’s recommended 
construction practices result in loose or unacceptable manhole cover 
restraint, standard brick and mortar or flat composite risers beneath 
the manhole frame must be used at these locations. 

 
e. Composite Riser Requirements  Flat or beveled, doughnut-shaped, composite risers 
placed beneath the manhole frame to adjust slope and grade are allowed.  The composite 
riser shall be fastened to both the top of the concrete cone and bottom of the manhole 
frame with the manufacturer’s recommended epoxy.  Composite risers may be used at all 
locations on state and state-aid highways under any legal speed limit without restriction. 
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SECTION 606 
GUARDRAIL 

 
606.09 Basis of Payment     Amend the first sentence of the eighth paragraph of this subsection 
by removing the word “meter” and replace it with “linear foot”. 
 

SECTION 619 
MULCH 

619.07 Basis of Payment  
In the list of Pay Items add  “619.12  Mulch” with a Pay Unit of “ Unit ”. 
Change the description of 619.1201 from “Mulch” to “Mulch – Plan Quantity” 
 
In the list of Pay Items add  “619.13  Bark Mulch” with a Pay Unit of “ cubic yard ”. 
Change the description of 619.1301 from “Bark Mulch” to “Mulch – Plan Quantity” 
 
In the list of Pay Items add  “619.14  Erosion Control Mix” with a Pay Unit of “ cubic yard 
”. 
Change the description of 619.1401 from “Erosion Control Mix” to “Mulch – Plan Quantity” 
 

SECTION 621 
LANDSCAPING 

621.0002 Materials - General 
In the list of items change “Organic Humus” to “Humus”. 

 
 
621.0019 Plant Pits and Beds 
c   Class A Planting 
In the third paragraph beginning with “ The plant pit…” change “½ inch” to “1 inch” 

 
SECTION 626 

FOUNDATIONS, CONDUIT AND JUNTION BOXES FOR HIGHWAY 
SIGNING, LIGHTING AND SIGNALS 

 
626.033  Polyvinylchloride Conduit Installation   Amend the following subsection by adding 
the following paragraph to its end: 
 
“NON-METALLIC UNDER PAVEMENT CONDUIT INSTALLATION 
 
Where noted on the drawings, non-metallic under pavement conduit of schedule 80 or 
greater rating shall be provided to facilitate conduit crossing of the existing highway and 
ramps without disruption to the existing highway and ramp pavement surface. The non-
metallic under pavement conduit shall be hydraulically jacked or directional bored below 
the highway and ramp at a depth of not less than (36 inches). Under pavement conduit 
shall extend for a distance of (10 feet) beyond the highway or ramp edge at each side.” 
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626.034 Concrete Foundations  

On Page 6-85, add the following paragraph before the paragraph beginning with “Drilled 
shafts shall not be…”. 
 

“ No foundation design will be required  for 18- and 24-inch diameter foundations for 
structures less than 30-feet tall and with no projecting arms.  A foundation design 
prepared by a Professional Engineer licensed in accordance with the laws of the State of 
Maine will be required for all other foundations Precast foundations will be permitted for 
18 and 24-inch diameter foundations for structures less than 30-feet tall and with no 
projecting arms.  Where precast foundations are permitted flowable concrete fill shall be 
used as backfill in the annular space, and placed from the bottom up.  Construction of 
precast foundations shall conform to the Standard Details and all requirements of 
Section 712.061 except that the concrete shall have a minimum permeability of 17 kOhm-
cm and the use of calcium nitrite will not be required. “  

 
On Page 6-86, add the following to the paragraph beginning with “Concrete for drilled 

shafts…” so that it reads as follows: 
 
 “….The Contractor shall provide temporary dewatering of excavations for foundations 

such that concrete is placed in the dry.  Concrete for drilled shafts shall be placed in 
accordance with Section 502.10 as temporary casing is withdrawn to prevent debris from 
contaminating the foundation and to ensure concrete is cast against the surrounding soil.  
Concrete for drilled shafts and spread footings shall be Class A in accordance with 
Section 502 - Structural Concrete.  Precast foundations will not be permitted except as 
specified above in this Section.  Backfill for spread footing foundations shall be Gravel 
Borrow meeting the requirements of Section 703.20 - Gravel Borrow…..”   
 
626.05  Basis of Payment       Amend this subsection by adding the following paragraph and 
Pay Item: 

 
“Payment will be made for the total number of linear feet of under pavement conduit 

actually furnished, installed and accepted at the contract price per linear foot. This price 
shall include the cost of: furnishing and installing the conduit; excavating; furnishing 
special backfilling materials, pull wire, fittings, grounding and bonding; test cleaning 
interiors of conduits and all materials, labor, equipment and incidentals necessary to 
complete the work.” 
 
                Pay Item                                                   Pay Unit                                               
626.251 Non-Metallic Under pavement Conduit                Linear Foot 
                 (Schedule 80 or greater rating) 
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SECTION 627 
PAVEMENT MARKINGS  

 
627.10  Basis of Payment     Remove the existing “627.78 Temporary Pavement Marking Line, 
White or Yellow” and replace with:     627.78 TEMP 4" PAINT PVMT MARK LINE W 
OR Y LF  
 

SECTION 652 
MAINTENANCE OF TRAFFIC 

 
652.3.3 Submittal of Traffic Control Plan   On page 6-148, note f, in the last sentence revise 
the “105.2.2” to “105.2.3” so that the last sentence reads, “For a related provision, see 
Section 105.2.3 – Project Specific Emergency Planning.”. 
 
652.3.4 General  Revise the eighth paragraph by removing “Earth Berm” and replace it with 
“Concrete Barrier”. 
 
652.4 Flaggers  In the first paragraph, revise the fifth sentence which says: 
 
For nighttime conditions, Class 3 apparel, meeting ANSI 107-2004, shall be worn along with a 
hardhat with 360˚ retro-reflectivity.       
 
So that it reads: 
 
For nighttime conditions, Class 3 apparel, meeting ANSI 107-2004, including a Class 3 
top (vest, shirt or jacket) and a Class E bottom (pants or coveralls), shall be worn along 
with a hardhat with 360 ˚ retro-reflectivity. 
 
 
652.41 TRAFFIC OFFICERS   
Revise this subsection so that the subsection number and title is  
“652.4.1 TRAFFIC OFFICERS ”   
 
  

SECTION 656 
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL 

 
656.5.2 If No Pay Item   Add the following to the end of the first paragraph: 
 “Failure by the Contractor to follow Standard Specification or Special Provision - 
Section 656 will result in a violation letter and a reduction in payment as shown in the 
schedule list in 656.5.1.  The Department’s Resident or any other representative of The 
Department reserves the right to suspend the work at any time and request a meeting to 
discuss violations and remedies.  The Department shall not be held responsible for any 
delay in the work due to any suspension under this item.” 
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SECTION 660 
ON-THE-JOB TRAINING 

 
660.06 Method of Measurement  

   
Remove the first sentence in its entirety and replace with “ The OJT item will be measured 
by the number of OJT hours by a trainee who has successfully completed an approved 
training program.” 
 
660.07 Basis of payment to the Contractor  
Remove the last word in the first sentence so that the first sentence reads “ The OJT shall be 
paid for once successfully completed at the contract unit price per hour.” 

 
Payment will be made under  
Change the Pay Item from “660.22” to “660.21” and change the Pay Unit from “Each” to 
“Hour”. 

 
SECTION 674 

PREFABRICATED CONCRETE MODULAR GRAVITY WALL 
 

674.02 Materials   
Amend this section by adding the following after “Concrete Units:” and before the paragraph 
beginning with “Tolerances ”. 
 

Concrete shall be Class P.  The concrete shall contain a minimum of 5.5 gallons per cubic 
yard of calcium nitrite solution.  
 
The minimum permeability of the concrete as indicated by Surface Resistivity shall be 17 
KOhm-cm. 
 
Defects   Defects which may cause rejection of precast units include, but are not limited 
to, the following: 
 
Any discontinuity (crack, rock pocket, etc.) of the concrete which could allow moisture to 
reach the reinforcing steel. 
Rock pockets or honeycomb over 6 square inches in area or over 1 inch deep. 
Edge or corner breakage exceeding 12 inches in length or 1 inch in depth. 
Any other defect that clearly and substantially impacts the quality, durability, or 
maintainability of the structure, as determined by the Fabrication Engineer. 
 
Repair honeycombing, ragged or irregular edges and other non-structural or cosmetic 
defects using a patching material from the MaineDOT Qualified Products List (QPL). 
The repair, including preparation of the repair area, mixing and application and curing 
of the patching material, shall be in accordance with the manufacturer's product data 
sheet. 
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Corners that are not exposed in the final product may be ground smooth with no further 
repair necessary if the depth of the defect does not exceed 1/2 inch. Remove form ties and 
other hardware to a depth of not less than 1 inch from the face of the concrete and patch 
the holes using a patching material from the MaineDOT QPL. 
 
Repair structural defects only with the approval of the Fabrication Engineer. Submit a 
nonconformance report (NCR) to the Fabrication Engineer with a proposed repair 
procedure. Do not perform structural repairs without an NCR that has been reviewed by 
the Fabrication Engineer. Structural defects include, but are not be limited to, exposed 
reinforcing steel or strand, cracks in bearing areas, through cracks and cracks 0.013 inch 
in width that extend more than 12 inches in length in any direction. Give the QAI 
adequate notice prior to beginning any structural repairs. 
 

SECTION 677 
 

On page 6 - 203 change “636.041” to “677.041” 
 

SECTION 703 
AGGREGATES 

 
703,0201 Alkali Silica Reactive Aggregates   
Remove this section in its entirety and replace with the following: 

 
703.0201 Alkali Silica Reactive Aggregates. All coarse and fine aggregates proposed for 
use in concrete shall be tested for Alkali Silica Reactivity (ASR) potential under 
AASHTO T 303 (ASTM C 1260), Accelerated Detection of Potentially Deleterious 
Expansion of Mortar Bars Due to Alkali-Silica Reaction, prior to being accepted for 
use. Acceptance will be based on testing performed by an accredited independent lab 
submitted to the Department. Aggregate submittals will be required on a 5-year cycle, 
unless the source or character of the aggregate in question has changed within 5 years 
from the last test date. 
 As per AASHTO T 303 (ASTM C 1260): Use of a particular coarse or fine aggregate 
will be allowed with no restrictions when the mortar bars made with this aggregate 
expand less than or equal to 0.10 percent at 30 days from casting. Use of a particular 
coarse or fine aggregate will be classified as potentially reactive when the mortar bars 
made with this aggregate expand greater than 0.10 percent at 30 days from casting. Use 
of this aggregate will only be allowed with the use of cement-pozzolan blends and/or 
chemical admixtures that result in mortar bar expansion of less than 0.10 percent at 30 
days from casting as tested under ASTM C 1567. 
 
Acceptable pozzolans and chemical admixtures that may be used when an aggregate is 
classified as potentially reactive include, but are not limited to the following: 
 
Class F Coal Fly Ash meeting the requirements of AASHTO M 295. 
Ground Granulated Blast Furnace Slag (Grade 100 or 120) meeting the requirements of 
AASHTO M 302. 
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Densified Silica Fume meeting the requirements of AASHTO M 307. 
Lithium based admixtures 
Metakaolin 
 
Pozzolans or chemical admixtures required to offset the effects of potentially reactive 
aggregates will be incorporated into the concrete at no additional cost to the 
Department. 

 
703.06 Aggregate for Base and Subbase    -  Remove the first two paragraphs in their entirety 
and replace with these: 

 
“The following shall apply to Sections (a.) and (c.) below. The material shall have a 
Micro-Deval value of 25.0 or less as determined by AASHTO T 327.  If the Micro- Deval 
value exceeds 25.0, the Washington State Degradation DOT Test Method T113, Method 
of Test for Determination of Degradation Value (January 2009 version) shall be 
performed, except that the test shall be performed on the portion of the sample that 
passes the ½ in sieve and is retained on the No. 10 sieve. If the material has a 
Washington Degradation value of less than 15, the material shall be rejected. 

 
The material used in Section (b.) below shall have a Micro-Deval value of 25.0 or less as 
determined by AASHTO T 327. If the Micro-Deval value exceeds 25.0 the material may 
be used if it does not exceed 25 percent loss on AASHTO T 96, Resistance to Degradation 
of Small-Size Coarse Aggregate by Abrasion and Impact in the Los Angeles Machine. “ 
 
703.19 Granular Borrow 
 
Remove the gradation requirements table, and replace with the following: 
 

Sieve 
Designation 

Percentage by Weight
Passing Square Mesh Sieves

Material for Underwater
Backfill

Material for Embankment 
Construction 

6 inch  100  

No. 40  0-70 0-70 
No. 200  0-7.0 0-20.0 

 
 
 
703.33 Stone Ballast  -   In the third paragraph, remove the words “ less than”  before 2.60 and 
add the words “or greater” after 2.60. 
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SECTION 712 
MISCELLANEOUS HIGHWAY MATERIAL 

 
Section 712.061- Structural Precast Concrete Units 
 
Under the heading, Quality Control and Quality Assurance, revise the fourth paragraph to read: 

“Acceptance is the prerogative of the Department.  The Department will conduct 
Quality Assurance (QA) in accordance with Standard Specification Subsection 106.5.  
Testing deemed necessary by the Department that is in addition to the minimum testing 
requirements will be scheduled to minimize interference with the production schedule.  
The QAI will perform acceptance sampling and testing and will witness or review 
documentation, workmanship and testing to assure the Work is being performed in 
accordance with the Contract Documents.”  

 
Under the heading, Concrete Testing, revise the first paragraph to read as the following two 
paragraphs: 

 
“Concrete Testing  Acceptance of structural precast units, for each day’s production, 

will be determined by the Department, based on compliance with this specification and 
satisfactory concrete testing results.  At least once per week, the QAI will make 2 
concrete cylinders (6 cylinders when the Contract includes permeability requirements) 
for use by the Department; cylinders shall be standard cured in accordance with 
AASHTO T23 (ASTM C31).  The QAI will perform entrained air content and slump flow 
testing, determine water-cement ratio and determine temperature of the sampled 
concrete at the time of cylinder casting.  All testing equipment required by the QAI to 
perform this testing shall be in accordance with Standard Specification Section 502.041, 
Testing Equipment.  In addition, the Contractor shall provide a slump cone meeting the 
requirements of AASHTO T 119.  Providing and maintaining testing and curing 
equipment shall be considered incidental to the work and no additional payment will be 
made.        

 Quality Control test cylinders shall be made and tested in accordance with the 
following standards: 

AASHTO T 22 (ASTM C39) Test Method for Compressive Strength of 
Cylindrical Concrete Specimens  
AASHTO T23 (ASTM C31) Practice for Making and Curing Concrete Test    
Specimens in Field    

 AASHTO T141 (ASTM C172) Practice for Sampling Freshly Mixed Concrete 
AASHTO T152 (ASTM C231) Test Method for Air Content of Freshly Mixed 
     Concrete by the Pressure Method 

 AASHTO T196 (ASTM C173) Standard Test Method for Air Content of Freshly 
Mixed Concrete by the Volumetric Method 
ASTM C1064 Test Method for Temperature of Freshly mixed Portland Cement 
      Concrete  
ASTM C1611 Standard Test Method for Slump Flow of Self-Consolidating 
Concrete” 
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Under the heading, Concrete Testing, delete the paragraph that begins: 
“At least once per week, the Contractor shall make 2 concrete cylinders..…for use by the 
Department…..”  

 
SECTION 717 

ROADSIDE IMPROVEMENT MATERIAL 
 

717.02  Agricultural Ground Limestone  
 
In the table after the third paragraph which  starts with “Liquid lime…” change the 
Specification for Nitrogen (N) from “15.5 percent of which 1% is from ammoniac nitrogen and 
14.5 /5 is from Nitrate Nitrogen” to read “15.5 % of which 1% is from Ammoniacal 
Nitrogen and 14.5 % is from Nitrate Nitrogen”  
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Environmental Summary Sheet 

 
WIN:  18565.00          Date Submitted:  4/13/16   
Town:  Union  
CPD Team Leader:  Colin Greenan  
ENV Field Contact:  Val Derosier   
NEPA Complete:  No FHWA funding, no NEPA  

 Section 106  
  Not Applicable (no federal action)  
  Section 106 Resources:  
     

 Section 4(f) and 6(f) 
Section 4(f) 

Review Complete- No USDOT $  
Section 6(f) 
 Not Applicable 
  

 Maine Department of Inland Fisheries and Wildlife Essential Habitat 
   

Not Applicable   Timing Window: Not Applicable 
    

 Section 7 
  Not Applicable (no federal action)    

Species of Concern:   
____________________________________________________________________________________________________ 

 Essential Fish Habitat 
  Not Applicable (no federal action)   
 

 Maine Department of Conservation/Public Lands, Submerged Land Lease 
  Not Applicable 

 Maine Land Use Regulation Commission 
                      
*Applicable Standards and Permits are included with the contract 
 

 Maine Department of Environmental Protection 
  Exempt from Permitting (project will not block fish passage) 
*Applicable Standards and Permits are included with the contract 
      

 Army Corps of Engineers, Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act. 
  Not Applicable (project will be done non-jurisdictionally behind steel cofferdams) 
 *Applicable Standards and Permits are included with the contract  

          Stormwater Review 
                N/A             

 Special Provisions Required 
  Special Provision 105-instream work    N/A   Applicable  
  Special Provision 656-Minor Soil Disturbance   N/A   Applicable  
  Standard Specification 656-Erosion Control Plan   N/A   Applicable  
  Special Provision 203-Dredge Spec    N/A   Applicable  
  General Note for Hazardous Waste    N/A   Applicable  

Special Provision 203-Hazardous Waste    N/A   Applicable  
  Special Provision 105.9      N/A   Applicable  
  Special Provision 511-cofferdams     N/A   Applicable  
 
 
*All permits and approvals based on plans/scope as of: 4/13/16 
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